
中國人壽保險(海外)股份有限公司

中國人壽大廈一樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

Amount 

(HK$)

Schedule 1 Preliminaries Work

Schedule 1 Preliminaries Works

1.01 To provide all risks, 3rd party & employee compensation insurance sum

1.02 Surety Bond. sum

1.03 Site supervision & management sum

1.04 Site setting out sum

1.05 General cleaning and site clearance sum

1.06 Protection in public area, cargo lift lobby,common area and  window & 

window bay.

sum

1.07 Final cleaning sum

1.08 Safety precaution sum

1.09 Hoarding sum

1.10 Temporary lighting sum

1.11 Temporary power supply and water supply charge sum

1.12 Aluminum platform sum

1.13 Fit-out deposit sum

1.14 Plan vetting fee & BMO submission fee and Preparation of drawing 

submission to Building Management for approval

sum

1.15 Allow for implementation of all statutory submission, minor work 

submission and documentation works for the Project Manager's 

approval prior to commencement of work, including but not limit to BD, 

FSD, WSD, DSD & EMSD submission

sum

1.16 Statutory submission for CIC and PCFB sum

1.17 Preparation and submission of all required certificates, test reports, 

document, shop drawings, as-fitted drawings and O&M manual.

sum

1.18 Builder's works for E&M installations sum

1.19 Provide 12 months Defect Liability Period sum

1.20 Photocatalyst Treatment and Indoor Air Quality (IAQ) Test sum

1.21 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 1 Preliminaries:

Total of Schedule 1 Preliminaries:

Remarks:-

- Existing ceiling height check on site visit

Schedule of Rate

Schedule 1 SR/1/1



中國人壽保險(海外)股份有限公司

中國人壽大廈一樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.1 Demolition Works

2.1.1 Demolish all existing partitions, panels, steel frame, overhead panel, 

interior fixtures, wall partition, doors, floor screeding, shop front 

cladding, overhead bulk head, trunking, pipings, all built-in fixtures

sum

2.1.2 Demolish & take down all existing steel frame, bulb head,

pelmet, temporary work & etc. that not fit for new shop front renovation 

& cart away from site.

sum

2.1.3 Demolish all existing electrical work, trunking, fittings, fixtures, conduit, 

light points, socket, wiring, hangers, light

fittings, MCB, submain board & etc. that not fit for new shop renovation 

and cart away from site.

sum

* Note: Exclude any window rectification or modification work

2.1.4 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2.1 Demolition Works (HK$):

Schedule of Rate

 Schedule 2 SR/2/1



中國人壽保險(海外)股份有限公司

中國人壽大廈一樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.2 Partitioning Works, Door and Ironmongery (Supply and Install)

2.2.1 P1 - 100mm thk. double layers 12mm thick (2+2) gypsum board 

partition including 80kg/m3 rockwool from floor finishes level to false 

ceiling level

m2

2.2.2 P2 - Double glazed partition with 12mm + 10mm thk. tempered glass 

and champaign glod color metal frame from structural floor slab to false 

ceiling level; 2800mmH

lm

2.2.3 P3 - 100mm thk. gypsum board sound baffle from false ceiling level to 

structural ceiling slab, with 52mm metal stud, two layers of 12mm 

gypsum board on both sides, with 60kg rock wool insulation throughout

lm

2.2.4 P4 - 75mm thk. gypsum board partition from structural floor slab to 

structural ceiling slab, with 52mm metal stud, one layers of 12mm 

gypsum board on both sides, with 60kg rock wool insulation throughout

m2

2.2.5 P5 - 75mm thk. gypsum board sound baffle from false ceiling level to 

structural ceiling slab, with 52mm metal stud, one layers of 12mm 

gypsum board on both sides, with 60kg rock wool insulation throughout

lm

2.2.6 PCW - full height metal power column with insulation no.

2.2.7 PSB - Sound baffle; 100mm thk. double layers 12mm thick (2+2) 

gypsum board partition including 60kg/m3 rockwool from false ceiling 

level to slab ceiling level

m

2.2.8 FUR - Typical furring wall with plywood backing m2

2.2.9 Gypsum board furring wall to column m2

2.2.10 Plywood backing m2

Door and Ironmongery

2.2.11 D1 - 2hrs fire rated double leaf glazed door with champagne glod color 

PVD coated stainless steel frame; size: 2000mmW x 2800mmH

no.

2.2.12 D2 - Single leaf timber door with  champagne glod color PVD coated 

aluminum frame; size: 950mmW x 2800mmH

no.

2.2.13 D3 - Single leaf timber door with  champagne glod color PVD coated 

aluminum frame; size: 950mmW x 2100mmH

no.

2.2.14 D4 - Single leaf timber door with  champagne glod color PVD coated 

aluminum frame; size: 1000mW x 2800mmH

no.

2.2.15 D5 - 1 hours fire rated Single leaf timber door with  champagne glod 

color PVD coated aluminum frame; size: 1100mmW x 2800mmH

no.

2.2.16 D6 - Single leaf timber door with  champagne glod color PVD coated 

aluminum frame; size: 800mmW x 2800mmH

no.

2.2.17 DEX1 - Refinish the existing door no.

2.2.18 Touch up and make good the affected area sum

2.2.19 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2.2 Partitioning Works, Door and Ironmongery (HK$):

Schedule of Rate

 Schedule 2 SR/2/2



中國人壽保險(海外)股份有限公司

中國人壽大廈一樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.3 Ceiling Finishes Works (Supply and Install)

2.3.1 Open ceiling with blue color paint m2

2.3.2 Suspended mounted ceiling feature with champaign gold color frame m

2.3.3 Provide labour, tools and materials to repair, touch up and made good 

the existing concrete ceiling

sum

2.3.4 Provide labour, tools and materials to form opening for MEP works 

installation

sum

2.3.5 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2.3 Ceiling Finishes Works (HK$):

Schedule of Rate

 Schedule 2 SR/2/3



中國人壽保險(海外)股份有限公司

中國人壽大廈一樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.4 Floor Finishes Works  (Supply and Install)

2.4.1 CP1 - Carpet tiles m2

2.4.2 CP2 - Carpet tiles m2

2.4.3 CP3 - Carpet tiles m2

2.4.4 CP4 - Carpet tiles m2

2.4.5 VL1 - Vinyl floor m2

2.4.6 3mm thick stainless steel dividing strip m

2.4.7 Waterproofing work to pantry sum

2.4.8 Floor chasing works including cement and sand screeding for conduit 

and wiring works

sum

2.4.9 Provide labour, tools and materials to repair, touch up and made good 

the existing concrete floor

sum

2.4.10 50mmH Cement and sand screeding for whole office sum

2.4.11 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2.4 Floor Finishes Works (HK$):

Schedule of Rate

 Schedule 2 SR/2/4



中國人壽保險(海外)股份有限公司

中國人壽大廈一樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.5 Wall Finishes Works  (Supply and Install)

2.5.1 CP5 - Area rug Sum

2.5.2 PT1 - White color roller paint m2

2.5.3 PT2 - Blue color roller paint m2

2.5.4 GL2 - Marble pattern bule color laminated glass m2

2.5.5 25mmH aluminium skirting in MT1 lm

2.5.6 Alum cladding for existing window sill all along window lm

2.5.7 Alum cladding for existing window mullion all along window nos

2.5.8 Wooden pelmet along window in paint fins. nos

2.5.9 Carry out repairing works to existing hole and concrete crack and 

making good to receive wall finishes

Sum

2.5.10 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2.5 Wall Finishes Works:

Schedule of Rate

 Schedule 2 SR/2/5



中國人壽保險(海外)股份有限公司

中國人壽大廈一樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.6 Joinery Works  (Supply and Install)

2.6.1 J01 Trophy cabinet

-approx.size: 2300mmL x 400mmD x 2500mmH 

lm

2.6.2 J02 Trophy cabinet and logo wall

-approx.size: 2700mmL x 400mmD x 2500mmH 

lm

2.6.3 J03 Pantry low cabinet in plastic laminated finishes with corain top

-approx.size: 4700mmL x 700mmD x 900mmH

lm

2.6.4 J03 Pantry hanging cabinet in plastic laminated finishes 

-approx.size: 5000mmL x 400mmD x 1150mmH

lm

2.6.5 J03 Pantry high cabinet in plastic laminated finishes 

-approx.size: 1200mmL x 700mmD x 2800mmH

lm

2.6.6 J04 Server room cabinet door

-approx.size: 1600mmL x 2800mmH

no

2.6.7 J05 Enclosed office high cabinet

-approx.size: 600mmL x 2000mmH

no

2.6.8 J06 Fire house reel housing

-approx.size: 800mmL x 2500mmH

no

2.6.9 J07 Fire house reel housing

-approx.size: 1250mmL x 2800mmH

no

2.6.10 J08 Stage platform

-approx.size: 4800mmL x 1000mmD x 500mmH

lm

2.6.11 J09 Podium

-approx.size: 600mmL x 500mmD x 1300mmH

no

2.6.12 J10 Hall of frame

-approx.size: 3000mmL x 400mmD x 2500mmH

no

2.6.13 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2.6 Joinery Works (HK$):

Schedule of Rate

 Schedule 2 SR/2/6



中國人壽保險(海外)股份有限公司

中國人壽大廈一樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.7 Miscellaneous Items

2.7.1 S-01 - Frosted film m2

2.7.2 S-02 - Door signage no

2.7.3 S-03 - Wall mounted artwork with frame no

2.7.4 S-04 - Loose accessory [Provisional Sum] 1 Sum - 20,000.00 

2.7.5 S-05 - Entrance logo wall no

2.7.6 S-06 - Printing room signage no

2.7.7 S-07 - Recyeled bin signage no

2.7.8 S-08 - Push & Pull plate set

2.7.9 S-09 Fire hose reel signage no

2.7.10 S-10 Locker numbering sticker no

2.7.11 S-11 Reokace the signbox banner at G/F no

2.7.12 RO1 - Roller blind m2

2.7.13 WG1 - High fridge w/ freezer no

2.7.14 WG2 - Water Dispenser no

2.7.15 WG3 - Microwave Oven no

2.7.16 SW1 - Single Sink no

2.7.17 SW2 - Faucet no

2.7.18 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2.7 Miscellaneous Items (HK$):

Schedule of Rate

 Schedule 2 SR/2/7



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

3.1 Electrical works

1 Provide labour and material to dismantle and cartaway: 

All existing electrical installation including but not limited to cables, 

conduits, trunkings, distribution boards, outlet port, etc.

Including all construction waste disposal charging from Hong Kong 

Government

lot

Main Power Distribution

2 Supply and install 250A TPN main power supply

3 250A TPN heavy duty meter front protection switch c/w IDMT relay, 

current transformer, meter board & accessories inside meter room

set

b 120mm2 TPN cable & 50mm2 earth cable form meter room to main 

switch board inside office area

lm

c Issue WR1a with drawing, standby CLP inspection lot

3 Supply and install 30A TPN temporary power supply with 30A TPN 

residual current device, power cable & acessories from meter room to 

lot

4 Supply and install MCB distribution board and cables

a ______________ ways no(s).

b ______________ ways no(s).

c ______________ ways no(s).

d ______________ ways no(s).

5 Supply and install MCCB unit

a 200A TPN no(s).

b 100A TPN no(s).

c 63A TPN no(s).

d 40A TPN no(s).

6 Supply and install MCB unit

a 10A/20A/30A SP MCB unit no(s).

b 20A RCBO unit no(s).

c 40A TPN MCB unit no(s).

7 Supply and install sub-main 1/C PVC Cu. cable

a 35mm2 m

b 25mm2 m

c 16mm2 m

8 Supply and install metal power/ lighting trunking complete with 

trunking fittings removable covers, reducers, tees, mounting support 

and accessories

a 150mm x 100mm lm

b ____________ mm x ___________ mm lm

c ____________ mm x ___________ mm lm

To Collection (HK$)

Schedule of Rate

Schedule 3 SR/3.1/1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

9 Supply and install power point including switched outlets, cables, 

wiring accessories, all necessary metal boxes surface mounted cover 

plate and/or concealed G.I. conduit, flexible conduit, circuit protective 

conductor and mounting accessories

a 13A single socket no(s).

b 13A twins socket no(s).

c 13A twins socket with 2 no. USB charge no(s).

d 13A fuse spur unit no(s).

e 20A connection unit no(s).

f 32A connection unit no(s).

g 150A TPN isolator no(s).

h 40A TPN isolator no(s).

i 3-compartment floor box no(s).

10 PM1 Supply and install Power Module (2nos. 13A socket outlet, 1no. 

TYPE A & 1no. TYPE C USB charge port)

set(s)

11 PM2 Supply and install Power Extension cord (4nos. 13A socket outlet, 

4nos. USB charge port)

set(s)

12 PP Supply and install Mobile Power kit (Five mobile power units and one 

charging tray)

set(s)

13 Supply and install supplementary bonding cable to the extraneous 

conductive parts with plastic warning label

lot

14 Supply and install ELV trunking complete with trunking fittings 

removable covers, reducers, tees, mounting support and accessories

a 300mm x 100mm lm

b 100mm x 100mm lm

c ____________ mm x ___________ mm lm

15 Supply and install conduit point connected trunking including all 

necessary metal boxes surface mounted cover plate and/or 

concealed G.I. conduit, flexible conduit, circuit protective conductor 

and mounting accessories, computer outlet box, draw wires and 

blank plate

a computer point no(s).

b telephone point no(s).

c security point no(s).

d AV point no(s).

To Collection (HK$)

Schedule of Rate

Schedule 3 SR/3.1/2



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

Lighting Fitting

16 Supply and install lighting fittings as per lighting schedule c/w all 

necessary accessories

a L1 no(s).

b L1a no(s).

c L1b no(s).

d L2 lm

e L2a lm

f L3 lm

g L4 no(s).

h L5 no(s).

17 Supply and install lighting point including lighting switches, cables, 

wiring accessories, all necessary metal  boxes surface mounted 

cover plate and/or concealed G.I. conduit, flexible conduit, circuit 

protective conductor and mounting accessories

no(s).

Sundries
18 Provision of sample submission, shop drawing, as-fitted drawings, 

operation instruction and maintenance manuals

sum

19 Training and instructing the employer's staff in the operating, 

maintenance, preventive maintenance and services of the electrical 

services installation for period of twelve (12) months from the date of 

certification of completion

sum

20 Painting and labelling for all pipes, control panels, switch board and 

other instructed by Project Manager

sum

21 Testing and commissioning for whole electrical services installation sum

22 Issue WR1 sum

23 Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, 

specifications, site visit, etc. for complete tender. NO CLAIMS 

relating to the works will be allowed afterward

sum

24 Those items (if any) not mentioned above but necessary for 

completion the whole system properly under the intent of the Works 

(Please specified).

To Collection (HK$)

Sub-total of Schedule 3.1 Electrical Works (HK$)

Schedule of Rate

Schedule 3 SR/3.1/3



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

3.2 Air-conditioning works

1 Provide labour and material to dismantle and cartaway: 

All existing unuse MVAC installatoin including but not limited to 

FCUs, pipes, air ducts, air grilles, cables, conduits, etc.

Including all construction waste disposal charging from Hong Kong 

Government

lot

2 Supply and install new air duct with 25mmthk fibre glass insulation. m²

3 Supply and install new return air plenum. m²

4 Supply and install new supply air square diffuser (size: 600mm x 

600mm).

no(s).

5 Supply and install new hinged type return air diffuser c/w aluminium 

filter 
a Size : 600mm x 600mm no(s).

b Size : 600mm x 1200mm no(s).

6 Supply and install  full width 200mmH supply air grille c/w double 

deflection for each FCU.

nos.

7 Supply and install new fresh air duct with 25mmthk fibre glass 

insulation.

m²

8 Relocate existing FCU with supporting frame and all necessary 

accessories work:

a Type 1 no(s).

b Type 2 no(s).

c Type 3 no(s).

9 Supply and install V.C.D. with frame all necessary accessories. no(s).

10 Supply and install 3400CMH  large capacity fan coil unit for pre-treat 

fresh air 

no(s).

11 Supply and install black steel (medium class) chiller water pipe with 

phenolic foam insulation, supporting frame and all necessary 

accessories.

a Dia 80mm m

b Dia 65mm m

c Dia 50mm m

d Dia 40mm m

e Dia 32mm m

f Dia 25mm m

12 Supply and install G.I. drain pipe with supporting frame and all 

necessary accessories.

m

To Collection (HK$)

Schedule of Rate

Schedule 3 SR/3.2/1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

13 Supply and install condensation water pump with supporting frame 

and all necessary accessories.

no(s).

14 Supply and install new On/Off motorized control valve with 

connection work and all necessary accessories (brand: Johnson 

Control or equivalent).

no(s).

15 Supply and install new digital touch screen duct type fan coil 

thermostats (brand: Johnson Control or equivalent).

no(s).

16 Supply and install new conduit and wiring cable for fan coil unit. m

17 Supply and install air boot with 150mmDia flexible 25mmthk 

fibreglass insulation work with supporting frame and all necessary 

accessories.

no(s).

18 Exhausted air fan

a Supply and install exhausted fan (in-line fan ; 250 l/s). no(s).

b Supply and install air duct with 25mmthk fibre glass insulation. m²

Sundries

19 Provision of sample submission, shop drawing, as-fitted drawings, 

operation instruction and maintenance manuals

sum

20 Training and instructing the employer's staff in the operating, 

maintenance, preventive maintenance and services of the MVAC 

services installation for period of twelve (12) months from the date of 

certification of completion

sum

21 Painting and labelling for all pipes, control panels, switch board and 

other instructed by Project Manager

sum

22 Testing and commissioning for whole MVAC services installation sum

23 Chilled water pipe pressure test and flushing test sum

24 Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, 

specifications, site visit, etc. for complete tender. NO CLAIMS 

relating to the works will be allowed afterward

sum

25 Those items (if any) not mentioned above but necessary for 

completion the whole system properly under the intent of the Works 

(Please specified).

To Collection (HK$)

Sub-total of Schedule 3.2 Air Conditioning Works (HK$)

Schedule of Rate

Schedule 3 SR/3.2/2



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

3.3 Fire Services

1 Provide labour and material to relocate existing sprinkler head c/w 

assoicated drop pipe works.

no(s).

2 Supply and install additional sprinkler head c/w assoicated drop pipe 

works.

no(s).

3 Supply and replace pendant type sprinkler head c/w assoicated drop 

pipe works.

no(s).

4 Supply and replace concealed type sprinkler head c/w assoicated 

drop pipe works.

no(s).

5 Modification of sprinkler head & G. I. pipe under A/C or others. no(s).

6 Supply and install 32mm dia. G. I. pipe. m

7 Supply and install 40mm dia. G. I. pipe. m

8 Provide labour to drain and refill of sprinkler system. job

9 Provide labour and material to relocate existing breakglass unit. no(s).

10 Provide labour to isolate and resume of MFA and AFA panel. job

11 Provide labour to relocate existing hose reel with all necessary set

12 Supply and install of emergency light (excluded electrical power). no(s).

13 Supply and install of exit sign (excluded electrical power). no(s).

14 Supply and install of directional exit sign (excluded electrical power). no(s).

15 Supply and install power supply for emergency light, exit sign and 

directional exit sign.

no(s).

16 Supply and install additional 2 kg dry powder type fire extinguisher. 4 no(s).

To Collection (HK$)

Schedule of Rate

Schedule 3 SR/3.3/1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

Sundries

17 Provision of sample submission, shop drawing, as-fitted drawings, 

operation instruction and maintenance manuals

sum

18 Training and instructing the employer's staff in the operating, 

maintenance, preventive maintenance and services of the fire 

services installation for period of twelve (12) months from the date of 

certification of completion

sum

19 Painting and labelling for all pipes, control panels, switch board and 

other instructed by Project Manager

sum

20 Testing and commissioning for whole fire services installation sum

21 Issue of Form 314A & F. S. drawing to HKFSD. sum

22 Issue FS251 Certificate to HKFSD. sum

23 Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, 

specifications, site visit, etc. for complete tender. NO CLAIMS 

relating to the works will be allowed afterward

sum

24 Those items (if any) not mentioned above but necessary for 

completion the whole system properly under the intent of the Works 

(Please specified).

To Collection (HK$)

Sub-total of Schedule 3.3 Fire Services (HK$)

Schedule of Rate

Schedule 3 SR/3.3/2



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

3.4 Plumbing and Drainage Works

1 Supply and install copper pipe and fittings for potable water supply 

complete with all necessary accessories

a 19mmdia m

b 28mmdia m

2 Supply and install copper gate valve with wheel head complete with 

all necessary accessories 

a 25mmdia no(s).

b 32mmdia no(s).

Drainage system

3 Supply and install 32mmdia galvanized iron pipe and fittings for 

pump pipe complete with all necessary accessories (class medium).

m

4 Supply and install stainless steel water storage tank complete with 2 

no. submersible pump and all necessary accessories.

a 316 steel water storage tank, size: 20" x 16" x 16" no(s).

b submersible pump (speed 3000 / 3600 min¹ֿ ) no(s).

c Control panel for submersible pump no(s).

5 Supply and install water leakage detector and solenoid valve for 

emergency shut off.

no(s).

6 Supply and install check valve. no(s).

Installation of sanitary ware and machine 

7 Install sanitary ware and machine complete with all pipe connection 

and necessary accessories
a Sink and faceut no(s).

b Water dispenser machine no(s).

c Coffee machine no(s).

d 6kW water heater no(s).

To Collection (HK$)

Schedule of Rate

Schedule 3 SR/3.4/1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

Sundries
8 Provision of sample submission, shop drawing, as-fitted drawings, 

operation instruction and maintenance manuals

sum

9 Training and instructing the employer's staff in the operating, 

maintenance, preventive maintenance and services of the plumbing 

and drainage installation for period of twelve (12) months from the 

date of certification of completion

sum

10 Painting and labelling for all pipes, control panels, switch board and 

other instructed by Project Manager

sum

11 Testing and commissioning for whole plumbing and drainage 

services installation

sum

12 Laboratory test for water sampling of new potable water system. sum

13 Tenderer/ Contractor should check and include hereunder any other 

outstanding items and works in accordance with the drawings, 

specifications, site visit, etc. for complete tender. NO CLAIMS 

relating to the works will be allowed afterward

sum

14 Those items (if any) not mentioned above but necessary for 

completion the whole system properly under the intent of the Works 

(Please specified).

To Collection (HK$)

Sub-total of Schedule 3.4 Plumbing and Drainage Works (HK$)

Schedule of Rate

Schedule 3 SR/3.4/2



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Brand Model Number Description Unit Price Amount (HK$)

ZONE A AREA

1 EPSON EB-L260F 4600LUMENS, LASER TYPE FULL HD PROJECTOR PC(S)

2 NB CEILING MOUNT BRACKET PC(S)

3 GRANDVIEW CN-M120 120'' 16:9 CNV MOTORIZED PROJECTOR SCREEN PC(S)

4 GRANDVIEW REMOTE REMOTE OF PROJECTOR SCREEN PC(S)

5 PHILIPS 65BDL3511Q 65" 4K DISPLAY PC(S)

6 NB WALL MOUNT BRACKET FOR 65" DISPLAY PC(S)

7 CYP HDMI EXTENDER PC(S)

8 CRESTRON SAROS ICE4T-W-T-EACH SAROS®  EXPRESS 4" 2-WAY IN-CEILING 

SPEAKER, WHITE TEXTURED, SINGLE

PC(S)

9 AVS P240A AMPLIFIER

- INTERM 240W MIXING AMPLIFIER

(MAX. 5 ZONE)

- W/INDIVIDUAL SPEAKER ZONE ON/OFF BUTTON

PC(S)

10 SHURE SLXD24DUK/SM58-G61 DUAL WIRELESS SYSTEM WITH 2 SLXD2/58 

HANDHELD TRANSMITTERS, 479-523MHZ

PC(S)

11 Austin Hughes Rack (Enclosed Rack) 

Austin Hughes (NSR) 600mm x 672 mm 19U Rack

PC(S)

ZONE B AREA

12 EPSON EB-L260F 4600LUMENS, LASER TYPE FULL HD PROJECTOR PC(S)

13 NB CEILING MOUNT BRACKET PC(S)

14 GRANDVIEW CN-M120 120'' 16:9 CNV MOTORIZED PROJECTOR SCREEN PC(S)

15 GRANDVIEW REMOTE REMOTE OF PROJECTOR SCREEN PC(S)

16 PHILIPS 65BDL3511Q 65" 4K DISPLAY PC(S)

17 NB WALL MOUNT BRACKET FOR 65" DISPLAY PC(S)

18 CYP HDMI EXTENDER PC(S)

19 CYPRESS CPLUS-V4H4HPA UHD+ 4X4 HDMI MATRIX SWITCHER WITH AUDIO 

OUTPUT

PC(S)

20 SHURE SLXD24DUK/SM58-G61 DUAL WIRELESS SYSTEM WITH 2 SLXD2/58 

HANDHELD TRANSMITTERS, 479-523MHZ

PC(S)

21 AVS P240A AMPLIFIER

- INTERM 240W MIXING AMPLIFIER

(MAX. 5 ZONE)

- W/INDIVIDUAL SPEAKER ZONE ON/OFF BUTTON

PC(S)

22 CRESTRON SAROS ICE4T-W-T-EACH SAROS®  EXPRESS 4" 2-WAY IN-CEILING 

SPEAKER, WHITE TEXTURED, SINGLE

PC(S)

INSTALLATION SERVICE

23 PROFESSIONAL SYSTEM CONTROL CABLE, 

VIDEO CABLE, AUDIO CABLE, POWER CONTROL 

CABLE, INPUT PANELS, AND ACCESSORIES, 

SUPPLY A 19U RACK

LOT(S)

24 INSTALLATION CHARGES, 

- INCLUDED AV CABLING & EQUIPMENT 

INSTALLATION

- CONFIGURATION AND TRAINING

- ONE YEAR ON-SITE SUPPORT SERVICE

JOB(S)

Sub-total of Schedule 4.1 AV System (HK$)

4.1 AV System

Quantity

Schedule of Rate

Schedule 4 SR/4.1/1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Brand Model Number Description Unit Price Amount (HK$)

(A)

1
Project 

Managerment
-

Preliminaries, Site co-ordination Service including but 

not limited to:
Job

- Provision of fully co-ordintated drawing for all trades 

as required

2 Engineering Service -
- System configuration and setup, Testing & 

Commissioning
Job

(B)

3 Philips 243V7QDAB

24" Monitor (16:9) 

• Expansive 23.8-inch brilliant display

• 16:9 Full HD display for crisp detailed images

PC

4 Dahua DH-IPC-HDBW3241F-AS-M

1/2.8" 2MP 紅外線迷你半球網絡攝像機 

2.8mm 固定鏡頭; 30fps@2M 1080(1920x1080); 

H.265+ &H.264 +

◌智能紅外線最高 

長度50m，IP67，防爆等級IK10，PoE供電

PC

5 Dahua DH-NVR4104HS-P-4KS2-P

4路1U網絡錄像機，H.265/H.264 編解碼器解碼
· 最高2ch@4K/4ch@1080P解碼； 1 個 SATA III 

端口，
每個硬盤高達 6 TB 容量，HDMI/VGA同步視頻輸出，
支持IPC UPnP，4PoE端口

No.

6 'Western Digital 4TB Purple Surveillance HDD Set

7 8 Port Management PoE Network Switch Set

8 - Service Installation and Cabling for the CCTV System Job

9 - Service System testing and commissioning works Job

(C)

10 -

Provision of sample submission, shop drawing, as-

fitted drawings, operation instruction and maintenance 

manuals

sum

11 -

Training and instructing the employer's staff in the 

operating, maintenance, preventive maintenance and 

services of the electrical services installation for period 

of twelve (12) months from the date of certification of 

completion

sum

12 -
Painting and labelling for control panels, switch board 

and other instructed by Project Manager
sum

13 - Testing and commissioning for whole Security system sum

14 -

Tenderer/ Contractor should check and include 

hereunder any other outstanding items and works in 

accordance with the drawings, specifications, site visit, 

etc. for complete tender. NO CLAIMS relating to the 

works will be allowed afterward

sum

15 -

Those items (if any) not mentioned above but 

necessary for completion the whole system properly 

under the intent of the Works (Please specified).

sum

Sub-total of Schedule 4.2 CCTV System (HK$)

CCTV System

Sundries

4.2 CCTV System

Quantity

Preliminaries, design & misc.

Schedule of Rate

Schedule 4 SR/4.2/1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Brand Model Number Description Unit Price Amount (HK$)

(A)

1
Project 

Managerment
-

Preliminaries, Site co-ordination Service including but 

not limited to:
Job

- Provision of fully co-ordintated drawing for all trades 

as required

2 Engineering Service -
- System configuration and setup, Testing & 

Commissioning
Job

(B)

3 HID iClass SE R40 Contactless Smart Card Reader Set

4 EntryPass EP-N5200-PSU Readers Advance Active Network Control Panel Set

5 Adams Rite
Monitored Solenoid Bolt / Entrypass' EM Lock with 

LED
Set

6 TGR TGR-ST-3x
Contactless Door Release with Emergency Break 

Glass
Set

7 HID - Access Card (MOQ:100) Set

8
Supply and install intercom (1no. outdoor unit & 2 nos. 

indoor unit)
Set

9 Supply and install push bar Set

10 -
Supply and install 4 core OM4 multi-mode fibre cable 

from 1/F to 22/F for system connection
Job

11 - Service
Wiring and Cabling works with all accessories and 

connectors
Job

12 - Service
Installation service with accessories, connectors, 

labeling, labor cost and misc.
Job

13 - Service
Engineering service with system Setup and 

configuration works
Job

14 - Service System testing and commissioning works Job

(C)

15 -

Provision of sample submission, shop drawing, as-

fitted drawings, operation instruction and maintenance 

manuals

sum

16 -

Training and instructing the employer's staff in the 

operating, maintenance, preventive maintenance and 

services of the electrical services installation for period 

of twelve (12) months from the date of certification of 

completion

sum

17 -
Painting and labelling for control panels, switch board 

and other instructed by Project Manager
sum

18 - Testing and commissioning for whole Security system sum

19 -

Tenderer/ Contractor should check and include 

hereunder any other outstanding items and works in 

accordance with the drawings, specifications, site visit, 

etc. for complete tender. NO CLAIMS relating to the 

works will be allowed afterward

sum

20 -

Those items (if any) not mentioned above but 

necessary for completion the whole system properly 

under the intent of the Works (Please specified).

sum

Sub-total of Schedule 4.3 Access Control System (HK$)

Sundries

4.3 Access Control System

Quantity

Preliminaries, design & misc.

Access Control System

Schedule of Rate

Schedule 4 SR/4.3/1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容  Qty Unit Unit Price Amount (HK$)

4.4 IT Cabling Works

1 Supply & Install CAT6 Horizontal Cabling

System from Server Room to User Outlet 

Brand: Panduit

- 4-pair Cat6 UTP cable

- Cat6 RJ45 socket outlet, face plate and Jack

- Termination, labeling, testing and commissioning are included

- Data Patching is included

- Voice Patching should be included by the PABX service provider

- Fluke Testing Report

node(s)

2 Panduit Cat6 Patch Panel, 24-port no(s).

3 Panduit 1U Cable Management Panel with Cover no(s).

4 Supply of Panduit Cat6 Patch Cord

- 2m patch cord (for patching) no(s).

- 3m patch cord (for user side) no(s).

- 8inch 28AWG patch cord (for patching) no(s).

- 2m 28AWG Small diameter patch cord no(s).

Racking System and 3kVA UPS System

5 Austin Hughes Rack (Enclosed Rack) 

Austin Hughes (NSR) 600mm x 672 mm 42U Rack - 1000kg loading

no(s).

6 Normal Duty Fixed Shelf - 440mm depth (S44) set(s)

7 Rack PDU - Type 12 Way Metal Power Bar

Input: UK BS1363, Output: UK BS1363 x 12 (45/135 degree)

set(s)

8 Vertix 3kVA UPS

Backup Time: total 15 mins in full load

set

9 UPS OpenComms  Web Card (for SNMP & Web Management)

Model: RDU-101

set

10 Installation  Service for 1500VA UPS job

11 Fluke Testing Report and Cabling Node Plan job

Fibre Backbone
12 Supply and install 10 core multi mode fibres from 1/F Server RacK to 

22/F Server Rack include fibre panel

job

13 Those items (if any) not mentioned above but necessary for 

completion the whole system properly under the intent of the Works 

(Please specified).

Sub-total of Schedule 4.4 IT Cabling Works (HK$)

Schedule of Rate

Schedule 4 SR/4.4/1



中國人壽保險( 海外) 股份有限公司
中國人壽大廈一樓裝修工程

Item Code Description 內容 Qty Unit Unit Price Amount (HK$)

5.1 Furniture

Supply and Install furniture

1 F-01 COLLABORATION SOFA BENCH nos.

2 F-02 COLLABORATION AREA CASUAL SEATER nos.

3 F-03 COLLABORATION AREA BOOTH SEATING nos.

4 F-04 PANTRY AREA DINNING CHAIR nos.

5 F-05 COMMON AREA CURVED SOFA nos.

6 F-06 BAR STOOL nos.

7 F-07 STACKABLE  CHAIR nos.

8 F-07 TROLLEY for STACKABLE  CHAIR nos.

9 F-08 ENCLOSED OFFICE WORKING CHAIR nos.

10 F-09 ENCLOSED OFFICE GUEST CHAIR & SECRETARY CHAIR nos.

11 F-10 COLLABORATION AREA DIA 800mm ROUND TABLE nos.

12 F-11 1600mmW X 600mmD FOLDING TABLE nos.

13 F-12 2400mmW X 600mmD FOLDING TABLE nos.

14 F-13 2400mmW X 1200mmD HOT DESK TABLE nos.

15 F-14 PANTRY AREA DIA 700mm ROUND TABLE nos.

16 F-15 1400mmW X 600mmD BAR TABLE nos.

17 F-16 ENCLOSED OFFICE L SHAPE WORKSTATION nos.

18 F-17 SECRETARY WORKSTATION nos.

19 F-18 PIGEON HOLE CABINET (400mmD) nos.

20 F-19 LOCKERS 400 X 400mm (4 IN 1 COLUMN) nos.

21 F-20 900mmW X 450mmD LOW CABINET nos.

22 F-21 ENCLOSED OFFICE HIGH CABINET nos.

23 Those items (if any) not mentioned above but necessary for 

completion the whole system properly under the intent of the Works 

(Please specified).

Sub-total of Schedule 5.1 Furniture (HK$)

Schedule of Rate

Schedule 5 SR/5.1/1
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