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Schedule 1  [Preliminaries Work
Schedule 1  [Preliminaries Works

1.01 To provide all risks, 3rd party & employee compensation insurance sum
1.02 Surety Bond. sum
1.03 Site supervision & management sum
1.04 Site setting out sum
1.05 General cleaning and site clearance sum
1.06 Protection in public area, cargo lift lobby,common area and window & sum

window bay.
1.07 Final cleaning sum
1.08 Safety precaution sum
1.09 Hoarding sum
1.10 Temporary lighting sum
1.11 Temporary power supply and water supply charge sum
1.12 Aluminum platform sum
1.13 Fit-out deposit sum
1.14 Plan vetting fee & BMO submission fee and Preparation of drawing sum

submission to Building Management for approval
1.15 Allow for implementation of all statutory submission, minor work sum

submission and documentation works for the Project Manager's

approval prior to commencement of work, including but not limit to BD,

FSD, WSD, DSD & EMSD submission
1.16 Statutory submission for CIC and PCFB sum
1.17 Preparation and submission of all required certificates, test reports, sum

document, shop drawings, as-fitted drawings and O&M manual.
1.18 Builder's works for E&M installations sum
1.19 Provide 12 months Defect Liability Period sum
1.20 Provide Extra 12 months Defect Liability Period [Optional] sum
1.21 Photocatalyst Treatment and Indoor Air Quality (IAQ) Test sum
1.22 Any other required items by Main contractor

Sub-Total of Schedule 1 Preliminaries:
Total of Schedule 1 Preliminaries:
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