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light points, socket, wiring, hangers, light
fittings, MCB, submain board & etc. that not fit for new shop renovation
and cart away from site.

Schedule 2 |Builders Works and Fitting-out Works
Schedule 2.1 [Demolition Works

2141 Demolish all existing partitions, panels, steel frame, overhead panel, sum
interior fixtures, wall partition, doors, floor screeding, shop front
cladding, overhead bulk head, trunking, pipings, all built-in fixtures

21.2 Demolish & take down all existing steel frame, bulb head, sum
pelmet, temporary work & etc. that not fit for new shop front renovation
& cart away from site.

213 Demolish all existing electrical work, trunking, fittings, fixtures, conduit, sum

* Note: Exclude any window rectification or modification work

Sub-Total of Schedule 2.1 Demolition Works:

SOR Schedule 2
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Description

Unit Rate Amount

(HKS$) (HK$)

Schedule 2.2 |Partitioning Works, Door and Ironmongery (Supply and Install)

221 P1 - 100mm thk. double layers 12mm thick (2+2) gypsum board m2
partition including 80kg/m3 rockwool from floor finishes level to false
ceiling level

222 P1 - 100mm thk. double layers 12mm thick (2+2) gypsum board m2
partition including 80kg/m3 rockwool from floor finishes level to false
ceiling level (Curved)

223 P2 - Double glazed partition (10+12 crystal tempered glass) with m
aluminum frame; 2450mmH

224 P3 - Half height single glazed partition ; 900mmH 100mm thk. double m
layers 12mm thick (2+2) gypsum board partition with metal frame
single glazed GL7 up to false ceiling level.

225 PCW - full height metal power column with insulation no.

2.2.6 PSB - Sound baffle; 100mm thk. double layers 12mm thick (2+2) m
gypsum board partition including 60kg/m3 rockwool from false ceiling
level to slab ceiling level

227 FUR - Typical furring wall with plywood backing m2

228 Gypsum board furring wall to column m2

229 Plywood backing m2
Door and Ironmongery

2210 D1 - Automatic double leaves sliding door with single glazed including no.
ironmongeries; size: 1600mm x 2450mmH

2211 D2 / D2A - Double glazed (8+8 clear tempered glass) single leaf door no.
with aluminium frame including ironmongeries; size: 950mm x
2450mmH

2212 D3 - Double glazed (8+8 clear tempered glass) double-leaf door with no.
aluminium frame including ironmongeries; size: 1600mm x 2450mmH

2213 D4 - Timber solid swing door in PL1 plastic laminated finishes with no.
vision panel, MT1 broze colour S.S. frame including ironmongeries

2214 DEX1 - Refinish the existing door no.

Sub-Total of Schedule 2.2 Partitioning Works, Door and Ironmongery:

SOR Schedule 2
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Description . Unit Rate Amount

(HKS$) (HK$)

Schedule 2.3 |Ceiling Finishes Works (Supply and Install)

2.3.1 Gypsum board ceiling with white emulsion paint m2

232 Curved light trough for reception area m

233 Light trough with dark charcoal grey paint finishes m

234 WP2 - Wallpaper in champagne gold colour to ceiling with plywood m2
backing

235 Access panel 450mm x 450mm no.

2.3.6 Access panel1200mm x 450mm for FCU maintenance no.

2.3.7 Provide labour, tools and materials to repair, touch up and made good sum
the existing concrete ceiling

238 Provide labour, tools and materials to form opening for MEP works sum
installation

2.3.9 600x600mm mineral ceiling system m2

Sub-Total of Schedule 2.3 Ceiling Finishes Works:
Schedule 2.4 [Floor Finishes Works (Supply and Install)

241 CP1 - Carpet tiles m2
24.2 VL1 - Vinyl flooring m2
243 SF1 - Soft mat m2
244 TL1 - White marble pattern floor tiles m2
245 TL5 - Light grey ceramic tiles m2
246 MT1 - 3mm thick stainless steel m

247 MT2 - 3mm thick stainless steel m

24.8 Waterproofing work to pantry sum
249 Floor chasing works including cement and sand screeding for conduit sum

and wiring works

2410 Provide labour, tools and materials to repair, touch up and made good sum
the existing concrete floor

2411 Cement and sand screeding sum

Sub-Total of Schedule 2.4 Floor Finishes Works:
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Amount

(HK$)

Schedule 2.5 |Wall Finishes Works (Supply and Install)
251 PT1 - Emulsion white paint m2
252 PT3 - Beige colour special paint with wooden strip (250mmH) m2
253 WP1 - Wallpaper in concrete pattern m2
254 WP3 - Wallpaper in wood gain finishes m2
255 WP4 - Wallpaper in silver colour finishes m2
256 WP5 - Wallpaper in beige colour m2
257 PL1 - Oak wood grains m2
258 FB1 - Beige colour vinyl m2
259 FB2 - Fabric in yellow colour m2
25.10 GL1 - Silver colour fabric laminated glass to logo wall m2
2511 GL2 - Linear pattern back painted glass m2
2512 GL6 - Back painted glass m2
2513 AR1 - Acoustic panel in orange colour no.
25.14 AR2 - Acoustic panel in green colour no.
2515 AR3 - Acoustic panel in beige colour no.
25.16 AC1 - Clear acrylic with MT1 frame (550 x 1500mm) no.
2517 AC1 - Clear acrylic with MT1 frame (550 x 1650mm) no.
25.18 AC1 - Clear acrylic with MT1 frame (850 x 1500mm) no.
2519 MT1 - 3mm thick stainless steel trim m
2.5.20 MT1 - Stainless steel protal frame in bronze colour m
2521 PT1 - 50mmH wooden skirting m
25.22 PT1 - 25mmH wooden skirting m
2523 MT1 - 50mmH s/s skirting in bronze colour m
2524 MT1 - 25mmH s/s cornice in bronze colour m
2525 Carry out repairing works to existing hole and concrete crack and m
making good to receive wall finishes
2.5.26 Carry out repairing and making good existing wall tiles at the lift lobby sum
(PU1)
Sub-Total of Schedule 2.5 Wall Finishes Works:

SOR Schedule 2
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Unit

Amount

(HK$)

Schedule 2.6

Joinery Works (Supply and Install)

261

J-01 - Reception counter in plastic laminated finishes (PL1), metal
finishes in broze colour (MT-1) and white marble countertop (ST-1)
- approx. size: 3650mmL x 850mmD x 900mmH

26.2

J-02 - Low cabinet in plastic laminated finishes and corian countertop
(CR1) with side stand at pantry
- approx. size: 2750mmL x 620mmD x 900mmH

263

J-02 - Hanging cabinet in wood laminated finishes with timber slat
finishes at pantry

- approx. size: 2750mmL x 400mmD x 820mmH

- approx. size: 1430mmL x 850mmD x 420mmH

264

J-02 - High water dispenser cabinet in plastic laminated finishes at

pantry
- approx. size: 420mmL x 600mmD x 2450mmH

no.

265

J-03 - LED Boxes and TV display wall with trim

no.

266

J-04 - Bookshelf in plastic laminated finishes (PL1) and edge with foam
(FA1)
- approx. size: 3950mmL x 350mmD x 1800mmH

26.7

J-05 - Low shoes cabinet in veneer finishes (WD1)
- approx. size: 1075mmL x 380mmD x 1200mmH

268

J-06 - High cabinet in plastic laminated finishes and wooden strips
- approx. size: 650mmL x 690mmD x 2450mmH

no.

269

J-07 - High cabinet in plastic laminated finishes and wooden strips
- approx. size: 1120mmL x 775mmD x 2450mmH

2.6.10

J-08 - High cabinet in plastic laminated finishes and wooden strips
- approx. size: 690mmL x 995mmD x 2450mmH

no.

2.6.11

J-09 - High cabinet in high gloss plastic laminated finishes with shelf at
IANG office
- approx. size: 5860mmL x 800mmD x 2450mmH

26.12

J10 - Annoucer stand in plastic laminated finishes
- approx. size: 1296mmL x 1100mmD x 1080mmH

no.

2613

J12 - planter in plastic laminated finishes
- approx. size: 670mmL x 600mmD x 1025mmH

no.

26.14

J13 - Projector screen in plastic laminated finishes
- approx. size: 3000mmL x 250mmD x 250mmH

no.

Sub-Total of Schedule 2.6 Joinery Works:

SOR Schedule 2

P.5/8



PEIASRR(EINKRDBIRAE]
PREIASKETTEEETLR

Schedule 2.7 |Miscellaneous Items

271 S01 - Supply and install logo in acrylic finishes sum
Size: 2100 mmL

272 S03 - Supply and install room signage in acrylic finishes no.

273 S02 - Supply and install frosted film to glass partition and glass door m2

274 S04 - Supply and install silk screen signage for washroom no.

275 S05 - Supply and install metal plate signage 3mm thk. For the general no.
area.

276 S06 - Supply and install acrylic plate signage for fire escape route / no.
CCTV in general area.

217 SO07 - Supply and install sticker signage for all lockers. no.

2738 Supply and install new roller blind w/ window pelmet. m2

Sub-Total of Schedule 2.7 Miscellaneous ltems:

SOR Schedule 2
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Amount

(HK$)

SOR Schedule 2

Schedule 2.8 |Toilet Works and Cargo Lift Lobby
2.81 AL1 - Aluminium ceiling m2
282 1 hour Fire Rate Promat Ceiling in Paint Finishes m2
2.8.3 TL3 - Wall tiles in beige colour finishes m2
2.84 TL2 - Floor ceramic tiles in light grey colour m2
285 Waterproofing works m2
2.8.6 J-11 - Basin counter in plastic laminated finishes and corian counter
top with hanging cabinet in plastic laminated finishes with mirror
- approx. size: 1440mmL x 600/250mmD x 640/900mmH
- approx. size: 1200mmL x 600/250mmD x 640/900mmH m
m
287 Mirror (GL4) on pipeduct door m2
2.8.8 Sanitary fittings
2.8.9 Female / Male's Toilet
2.8.10 TA1a Under-counter Lavatory no.
2.8.11 TA1b Senor Faucet no.
2.8.12 TA2a Touchless Urinal no.
2.8.13 TA2b Urinald 5~ BB B E17K 78 no.
2.8.14 TA3 Soap Dispenser no.
2.8.15 TA4 Formica Coolinear Cubicle system (Plastic laminated PL2)
Male Toilet set.
Female Toilet set.
2.8.16 TADS Tissue Holder no.
2.8.17 TAB Washdown Toilet with Ptrap no.
2.8.18 TA7 Robe Hook no.
2.8.19 Disabled Toilet
2.8.20 TA8a Wall Hung Basin no.
2.8.21 TA8b Faucet no.
2.8.22 TA9 Grab Bar set
2.8.23 TA10 Folding Bar no.
2.8.24 TA11 Mirror with Stainless Steel Frame no.
2.8.25 TA12 DisableTwo PieceToilet no.
2.8.26 Provide labour, tools and materials to touch up and make good the no.
existing door
2.8.27 Carry out repairing works to existing hole and concrete crack and no.
making good to receive wall finishes
2.8.28 Provide labour, tools and materials to repair, touch up and made good no.
the existing concrete ceiling
2.8.29 Cement and sand screeding no.
2.8.30 Provide labour, tools and materials to repair, touch up and made good no.
the existing concrete floor
Sub Total of Schedule 2.8 Toilet Works :
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Description

Amount
(HK$)

Total
Amount

Schedule 2.1 |Demolition

Schedule 2.2 |Partitioning Works, Door and Ironmongery
Schedule 2.3 |Ceiling Finishes Works

Schedule 2.4 |Floor Finishes Works

Schedule 2.5 |Wall Finishes Works

Schedule 2.6 |Joinery Works

Schedule 2.7 |Miscellaneous Items

Schedule 2.8 |Toilet Works

Total of Section 2 - Builders Works and Fitting-out Works:

Remarks:-

- Existing ceiling height check on site visit

SOR Schedule 2
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