DEAZRBOBSN ROBRAE
PEAFAETHBEEIRE

Schedule 3 - E&M Works

3.1 Electrical Works

Item Code Qty Unit Unit Price Amount (HK$)
Electrical works
1 Provide labour and material to dismantle and cartaway: lot
All existing electrical installation including but not limited to cables, conduits, trunkings,
distribution boards, outlet port, etc.
Including all construction waste disposal charging from Hong Kong Government
Main Power Distribution
2 Supply and install 100A TPN main power supply
a 100A TPN heavy duty meter front protection switch c/w IDMT relay, current transformer, meter set
board & accessories inside meter room
b 35mm2 TPN cable & 25mm2 earth cable form meter room to main switch board inside office Im
c Iasrseuae WR1a with drawing, standby CLP inspection lot
3 Supply and install 30A TPN temporary power supply with 30A TPN residual current device, lot
power cable & acessories from meter room to office area
4 Supply and install MCB distribution board
a ways no(s).
b ways no(s).
c ways no(s).
d ways no(s).
5 Supply and install MCCB unit
a 100A TPN no(s).
b 80A TPN no(s).
c 63A TPN no(s).
d 40A TPN no(s).
6 Supply and install MCB unit
a 10A/20A/30A SP MCB unit no(s).
b 20A RCBO unit no(s).
c 40A TPN MCB unit no(s).
7 Supply and install sub-main 1/C PVC Cu. cable
a 25mm2 m
b 16mm2 m
c 10mm2 m
8 Supply and install metal power/ lighting trunking complete with trunking fittings removable
covers, reducers, tees, mounting support and accessories
a mm x mm Im
b mm x mm Im
c mm x mm Im
9 Supply and install power point including switched outlets, cables, wiring accessories, all
necessary metal boxes surface mounted cover plate and/or concealed G.1. conduit, flexible
conduit, circuit protective conductor and mounting accessories
a 13A single socket no(s).
b 13A twins socket no(s).
c 13A twins socket with 2 no. USB charge no(s).
d 13A fuse spur unit no(s).
e 20A connection unit no(s).
f 32A connection unit no(s).
g 100A TPN isolator no(s).
h 63A TPN isolator no(s).
10 Supply and install Desktop Power Module with 2 UN power, 1 PD65W, 1 UBS, 2M UK Power no(s).
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DEAZRBOBSN ROBRAE
PEAFAETHBEEIRE

Schedule 3 - E&M Works

3.1 Electrical Works

Item Code Qty Unit Unit Price Amount (HK$)
11 Supply and install supplementary bonding cable to the extraneous conductive parts with lot
plastic warning label
12 Supply and install ELV trunking complete with trunking fittings removable covers, reducers,
tees, mounting support and accessories
a mm x mm Im
b mm x mm Im
c mm x mm Im
13 Supply and install TV point connect to base building connection point including TV outlets, no(s).
cables, wiring accessories, all necessary metal boxes surface mounted cover plate and/or
concealed G.I. conduit, flexible conduit, amplifier and mounting accessories
14 Supply and install conduit point connected trunking including all necessary metal boxes
surface mounted cover plate and/or concealed G.I. conduit, flexible conduit, circuit protective
conductor and mounting accessories, computer outlet box, draw wires and blank plate
a computer point no(s).
b telephone point no(s).
c security point no(s).
d AV point no(s).
Lighting Fitting
15 Supply and install lighting fittings as per lighting schedule c/w all necessary accessories
a L1 no(s)
b L2 no(s)
c L3 no(s)
d L4 no(s)
e L5 (Dia 400mm, Dia 600mm and Dia 800mm) no(s)
f. L6 no(s)
g. L7 no(s)
h. L7a no(s)
i. L8 (Logo wall) Im
j. L8 (Light trough) Im
k. L8A (Reception Table) Im
I. L8B (Cabinet) Im
m. L9 no(s).
n. L10 no(s).
(Remarks: S&I of Emergency Light, Exit Sign & Directional Sign should be included in
SOR3.3_FS)
16 Supply and install lighting point including lighting switches, cables, wiring accessories, all no(s).

necessary metal boxes surface mounted cover plate and/or concealed G.I. conduit, flexible
conduit, circuit protective conductor and mounting accessories

(Remarks: S&I of lighting point for Emergency Light should be included in SOR3.3_FS)
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DEAZRBOBSN ROBRAE
PEAFAETHBEEIRE

Schedule 3 - E&M Works

3.1 Electrical Works

Item Code Qty Unit Unit Price Amount (HK$)
Sundries
17 Provision of sample submission, shop drawing, as-fitted drawings, operation instruction and sum
maintenance manuals
18 Training and instructing the employer's staff in the operating, maintenance, preventive sum
maintenance and services of the electrical services installation for period of twelve (12)
months from the date of certification of completion
19 Painting and labelling for all pipes, control panels, switch board and other instructed by Project sum
Manager
20 Testing and commissioning for whole electrical services installation sum
21 Issue WR1 sum
22 Those items (if any) not mentioned above but necessary for completion the whole system
properly under the intent of the Works (Please specified).
Remark:
Tenderer/ Contractor should check and include hereunder any other outstanding items and
works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO
CLAIMS relating to the works will be allowed afterward
Sub-total of
Schedule 3.1 :
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DEAZRBOBSN ROBRAE
PEAFAETHBEEIRE

Schedule 3
3.2 MVAC Works

Item Code Description & Qty Unit Unit Price Amount (HK$)
MVAC Works
General Office
1 Provide labour and material to dismantle and cartaway: lot
All existing unuse MVAC installatoin including but not limited to FCUs, pipes, air ducts, air
grilles, cables, conduits, etc.
Includina all construction waste disposal charaina from Hona Kona Government
2 Supply and install new air duct with 25mmthk fibre glass insulation. m?
3 Supply and install new return air plenum. m?
4 Supply and install new supply air square diffuser (size: 600mm x 600mm). no(s).
5 Supply and install new hinged type return air diffuser c/w aluminium filter
a Size : 600mm x 600mm no(s).
b Size : 600mm x 1200mm no(s).
6 Supply and install 150mm width linear grilles. m
7 Supply and install new fresh air duct with 25mmthk fibre glass insulation. m2
8 Supply and install new FCU with supporting frame and all necessary accessories work:
a 1200CFM no(s).
b 1000CFM no(s).
c 800CFM no(s).
d 600CFM no(s).
9 Supply and install V.C.D. with frame all necessary accessories. no(s).
10 Supply and install black steel (medium class) chiller water pipe with phenolic foam isolation
(comply with BEC requirement), supporting frame and all necessary accessories.
a Dia 65mm m
b Dia 50mm m
c Dia 40mm m
d Dia 32mm m
e Dia 25mm m
11 Main Dia. 80mm Chilled Water Pipe m
Supply and install black steel (medium class) chiller water pipe with phenolic foam isolation
(comply with BEC requirement), supporting frame and all necessary accessories.
12 Supply and install G.I. drain pipe with supporting frame and all necessary accessories. m
13 Supply and install new On/Off motorized control valve with connection work and all necessary no(s).
accessories (brand: Johnson Control or equivalent).
14 Supply and install new digital touch screen fan coil thermostats (brand: Johnson Control or no(s).

equivalent).
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DEAZRBOBSN ROBRAE
PEAFAETHBEEIRE

Schedule 3
3.2 MVAC Works

Item Code Description R& Qty Unit Unit Price Amount (HK$)

15 Supply and install duct type temperature sensor connect to thermostats no(s).

16 Supply and install new conduit and wiring cable for fan coil unit. m

17 Supply and install air boot with 150mmDia flexible 25mmthk fibreglass insulation work with no(s).
supporting frame and all necessary accessories.

18 Exhausted air fan for toilets.

a Supply and install exhausted fan (in-line fan ; Max Q: 1090 ; RPM 1,380 md/h). no(s).

b Supply and install air duct with 25mmthk fibre glass insulation. m?

c Supply and install exhaust air grille (300mm x 300mm) no(s).

d Wall opening and touchup. job
Sundries

19 Provision of sample submission, shop drawing, as-fitted drawings, operation instruction and sum
maintenance manuals

20 Training and instructing the employer's staff in the operating, maintenance, preventive sum
maintenance and services of the MVAC services installation for period of twelve (12) months
from the date of certification of completion

21 Painting and labelling for all pipes, control panels, switch board and other instructed by Project sum
Manager

22 Testing and commissioning for whole MVAC services installation sum

23 Chilled water pipe pressure test, flushing test and water sampling sum

24 Those items (if any) not mentioned above but necessary for completion the whole system

properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other outstanding items and
works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO
CLAIMS relating to the works will be allowed afterward

Sub-total of Schedule

3.2:
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DEAZRBOBSN ROBRAE
PEAFAETHBEEIRE

Schedule 3 - E&M Works

3.3 Fire Services

Item Code Description & Qty Unit Unit Price Amount (HK$)
Eire Services
1 Provide labour and material to relocate existing sprinkler head c/w assoicated drop pipe no(s).
works.
2 Supply and install additional sprinkler head c/w assoicated drop pipe works. no(s).
3 Supply and replace pendant type sprinkler head c/w assoicated drop pipe works. no(s).
4 Supply and replace concealed type sprinkler head c/w assoicated drop pipe works. no(s).
5 Modification of sprinkler head & G. I. pipe under A/C or others. no(s).
6 Supply and install 32mm dia. G. I. pipe. m
7 Supply and install 40mm dia. G. I. pipe. m
8 Provide labour to drain and refill of sprinkler system. job
9 Provide labour and material to relocate existing breakglass unit. no(s).
10 Provide labour to isolate and resume of MFA and AFA panel. job
11 Supply and install of emergency light (excluded electrical power). no(s).
12 Supply and install of exit sign (excluded electrical power). no(s).
13 Supply and install of directional exit sign (excluded electrical power). no(s).
14 Supply and install power supply for emergency light, exit sign and directional exit sign. no(s).
15 Supply and install additional 2 kg dry powder type fire extinguisher. 3 no(s).
Sundries
16 Provision of sample submission, shop drawing, as-fitted drawings, operation instruction and sum
maintenance manuals
17 Training and instructing the employer's staff in the operating, maintenance, preventive sum
maintenance and services of the fire services installation for period of twelve (12) months from
the date of certification of completion
18 Painting and labelling for all pipes, control panels, switch board and other instructed by Project sum
Manager
19 Testing and commissioning for whole fire services installation sum
20 Issue of Form 314A & F. S. drawing to HKFSD. sum
21 Issue FS251 Certificate to HKFSD. sum
22 Those items (if any) not mentioned above but necessary for completion the whole system
properly under the intent of the Works (Please specified).
Remark:
Tenderer/ Contractor should check and include hereunder any other outstanding items and
works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO
CLAIMS relating to the works will be allowed afterward
Sub-total of
Schedule 3.3 :
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Schedule 3 - E&M Works
3.4 Plumbing and Drainage Works

properly under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other outstanding items and
works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO
CLAIMS relating to the works will be allowed afterward

Sub-total of Schedule
34:

Item Code Description W& Qty Unit Unit Price Amount (HK$)
P&D Works
Plumbing system
1 Supply and install copper pipe and fittings for potable water supply complete with all necessary
accessories
a 19mmdia m
b 28mmdia m
2 Supply and install copper gate valve with wheel head complete with all necessary accessories
a 25mmdia no(s).
b 32mmdia no(s).
Drainage system
3 Supply and install 32mmdia galvanized iron pipe and fittings for pump pipe complete with all m
necessary accessories (class medium).
4 Supply and install stainless steel water storage tank complete with 2 no. submersible pump
and all necessary accessories.
a 316 steel water storage tank, size: 20" x 16" x 16" no(s).
b submersible pump (speed 3000 / 3600 mint) no(s).
c Control panel for submersible pump no(s).
5 Supply and install water leakage detector and solenoid valve for emergency shut off. no(s).
6 Supply and install check valve. no(s).
7 Replace exsting drainage pipe at 17/F (low level) and 16/F (high level) c/w all necessary m
accessories and floor slab openina to 16/F
Installation of sanitary ware and machine
8 Install sanitary ware and machine complete with all pipe connection and necessary accessories
a Water dispenser machine no(s).
b wash basin and facuet at toilets no(s).
c water closet at toilets no(s).
d urinal at toilets no(s).
Sundries
9 Provision of sample submission, shop drawing, as-fitted drawings, operation instruction and sum
maintenance manuals
10 Training and instructing the employer's staff in the operating, maintenance, preventive sum
maintenance and services of the plumbing and drainage installation for period of twelve (12)
months from the date of certification of completion
11 Painting and labelling for all pipes, control panels, switch board and other instructed by Project sum
Manager
12 Testing and commissioning for whole plumbing and drainage services installation sum
13 Laboratory test for water sampling of new potable water system. sum
14 Those items (if any) not mentioned above but necessary for completion the whole system
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