
中國人壽保險(海外)股份有限公司

中國人壽大廈十七樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.1 Demolition Works

2.1.1 Demolish all existing partitions, panels, steel frame, overhead panel, 

interior fixtures, wall partition, doors, floor screeding, shop front 

cladding, overhead bulk head, trunking, pipings, all built-in fixtures

sum

2.1.2 Demolish & take down all existing steel frame, bulb head,

pelmet, temporary work & etc. that not fit for new shop front renovation 

& cart away from site.

sum

2.1.3 Demolish all existing electrical work, trunking, fittings, fixtures, conduit, 

light points, socket, wiring, hangers, light

fittings, MCB, submain board & etc. that not fit for new shop renovation 

and cart away from site.

sum

* Note: Exclude any window rectification or modification work

Sub-Total of Schedule 2.1 Demolition Works:
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中國人壽保險(海外)股份有限公司

中國人壽大廈十七樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2.2 Partitioning Works, Door and Ironmongery (Supply and Install)

2.2.1 P1 - 100mm thk. double layers 12mm thick (2+2) gypsum board 

partition including 80kg/m3 rockwool from floor finishes level to false 

ceiling level

m2

2.2.2 P1 - 100mm thk. double layers 12mm thick (2+2) gypsum board 

partition including 80kg/m3 rockwool from floor finishes level to false 

ceiling level (Curved)

m2

2.2.3 P2 - Double glazed partition (10+12 crystal tempered glass) with 

aluminum frame; 2450mmH

m

2.2.4 P3 - Half height single glazed partition ; 900mmH 100mm thk. double 

layers 12mm thick (2+2) gypsum board partition with metal frame 

single glazed GL7 up to false ceiling level. 

m

2.2.5 PCW - full height metal power column with insulation no.

2.2.6 PSB - Sound baffle; 100mm thk. double layers 12mm thick (2+2) 

gypsum board partition including 60kg/m3 rockwool from false ceiling 

level to slab ceiling level

m

2.2.7 FUR - Typical furring wall with plywood backing m2

2.2.8 Gypsum board furring wall to column m2

2.2.9 Plywood backing m2

Door and Ironmongery

2.2.10 D1 - Automatic double leaves sliding door with single glazed including 

ironmongeries; size: 1600mm x 2450mmH

no.

2.2.11 D2 / D2A - Double glazed (8+8 clear tempered glass) single leaf door 

with aluminium frame including ironmongeries; size: 950mm x 

2450mmH 

no.

2.2.12 D3 - Double glazed (8+8 clear tempered glass) double-leaf door with 

aluminium frame including ironmongeries; size: 1600mm x 2450mmH

no.

2.2.13 D4 - Timber solid swing door in PL1 plastic laminated finishes with 

vision panel, MT1 broze colour S.S. frame including ironmongeries

no.

2.2.14 DEX1 - Refinish the existing door no.

Sub-Total of Schedule 2.2 Partitioning Works, Door and Ironmongery:
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中國人壽保險(海外)股份有限公司

中國人壽大廈十七樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2.3 Ceiling Finishes Works (Supply and Install)

2.3.1 Gypsum board ceiling with white emulsion paint m2

2.3.2 Curved light trough for reception area m

2.3.3 Light trough with dark charcoal grey paint finishes m

2.3.4 WP2  - Wallpaper in champagne gold colour to ceiling with plywood 

backing 

m2

2.3.5 Access panel 450mm x 450mm no.

2.3.6 Access panel1200mm x 450mm for FCU maintenance no.

2.3.7 Provide labour, tools and materials to repair, touch up and made good 

the existing concrete ceiling

sum

2.3.8 Provide labour, tools and materials to form opening for MEP works 

installation

sum

2.3.9 600x600mm mineral ceiling system m2

Sub-Total of Schedule 2.3 Ceiling Finishes Works:

Schedule 2.4 Floor Finishes Works  (Supply and Install)

2.4.1 CP1 - Carpet tiles m2

2.4.2 VL1 - Vinyl flooring m2

2.4.3 SF1 - Soft mat m2

2.4.4 TL1 - White marble pattern floor tiles m2

2.4.5 TL5 - Light grey ceramic tiles m2

2.4.6 MT1 - 3mm thick stainless steel m

2.4.7 MT2 - 3mm thick stainless steel m

2.4.8 Waterproofing work to pantry sum

2.4.9 Floor chasing works including cement and sand screeding for conduit 

and wiring works

sum

2.4.10 Provide labour, tools and materials to repair, touch up and made good 

the existing concrete floor

sum

2.4.11 Cement and sand screeding sum

Sub-Total of Schedule 2.4 Floor Finishes Works:
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中國人壽保險(海外)股份有限公司

中國人壽大廈十七樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2.5 Wall Finishes Works  (Supply and Install)

2.5.1 PT1 - Emulsion white paint m2

2.5.2 PT3 - Beige colour special paint with wooden strip (250mmH) m2

2.5.3 WP1 - Wallpaper in concrete pattern m2

2.5.4 WP3 - Wallpaper in wood gain finishes m2

2.5.5 WP4 - Wallpaper in silver colour finishes m2

2.5.6 WP5 - Wallpaper in beige colour m2

2.5.7 PL1 - Oak wood grains m2

2.5.8 FB1 - Beige colour vinyl m2

2.5.9 FB2 - Fabric in yellow colour m2

2.5.10 GL1 - Silver colour fabric laminated glass to logo wall m2

2.5.11 GL2 - Linear pattern back painted glass m2

2.5.12 GL6 - Back painted glass m2

2.5.13 AR1 - Acoustic panel in orange colour no.

2.5.14 AR2 - Acoustic panel in green colour no.

2.5.15 AR3 - Acoustic panel in beige colour no.

2.5.16 AC1 - Clear acrylic with MT1 frame (550 x 1500mm) no.

2.5.17 AC1 - Clear acrylic with MT1 frame (550 x 1650mm) no.

2.5.18 AC1 - Clear acrylic with MT1 frame (850 x 1500mm) no.

2.5.19 MT1 - 3mm thick stainless steel trim m

2.5.20 MT1 - Stainless steel protal frame in bronze colour m

2.5.21 PT1 - 50mmH wooden skirting m

2.5.22 PT1 - 25mmH wooden skirting m

2.5.23 MT1 - 50mmH s/s skirting in bronze colour m

2.5.24 MT1 - 25mmH s/s cornice in bronze colour m

2.5.25 Carry out repairing works to existing hole and concrete crack and 

making good to receive wall finishes

m

2.5.26 Carry out repairing and making good existing wall tiles at the lift lobby 

(PU1)

sum

Sub-Total of Schedule 2.5 Wall Finishes Works:
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中國人壽保險(海外)股份有限公司

中國人壽大廈十七樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2.6 Joinery Works  (Supply and Install)

2.6.1 J-01 - Reception counter in plastic laminated finishes (PL1), metal 

finishes in broze colour (MT-1) and white marble countertop (ST-1)

- approx. size: 3650mmL x 850mmD x 900mmH

m

2.6.2 J-02 - Low cabinet in plastic laminated finishes and corian countertop 

(CR1) with side stand at pantry

- approx. size: 2750mmL x 620mmD x 900mmH

m

2.6.3 J-02 - Hanging cabinet in wood laminated finishes with timber slat 

finishes at pantry

- approx. size: 2750mmL x 400mmD x 820mmH

- approx. size: 1430mmL x 850mmD x 420mmH

m

m

2.6.4 J-02 - High water dispenser cabinet in plastic laminated finishes at 

pantry

- approx. size: 420mmL x 600mmD x 2450mmH

no.

2.6.5 J-03 - LED Boxes and TV display wall with trim no.

2.6.6 J-04 - Bookshelf in plastic laminated finishes (PL1) and edge with foam 

(FA1)

- approx. size: 3950mmL x 350mmD x 1800mmH

m

2.6.7 J-05 - Low shoes cabinet in veneer finishes (WD1)

- approx. size: 1075mmL x 380mmD x 1200mmH

m

2.6.8 J-06 - High cabinet in plastic laminated finishes and wooden strips

- approx. size: 650mmL x 690mmD x 2450mmH

no.

2.6.9 J-07 - High cabinet in plastic laminated finishes and wooden strips

- approx. size: 1120mmL x 775mmD x 2450mmH

m

2.6.10 J-08 - High cabinet in plastic laminated finishes and wooden strips

- approx. size: 690mmL x 995mmD x 2450mmH

no.

2.6.11 J-09 - High cabinet in high gloss plastic laminated finishes with shelf at 

IANG  office

- approx. size: 5860mmL x 800mmD x 2450mmH

m

2.6.12 J10 - Annoucer stand in plastic laminated finishes

- approx. size: 1296mmL x 1100mmD x 1080mmH

no.

2.6.13 J12 - planter in plastic laminated finishes

- approx. size: 670mmL x 600mmD x 1025mmH

no.

2.6.14 J13 - Projector screen in plastic laminated finishes

- approx. size: 3000mmL x 250mmD x 250mmH

no.

Sub-Total of Schedule 2.6 Joinery Works:
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中國人壽保險(海外)股份有限公司

中國人壽大廈十七樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2.7 Miscellaneous Items

2.7.1 S01 - Supply and install logo in acrylic finishes 

Size: 2100 mmL

sum

2.7.2 S03 - Supply and install room signage in acrylic finishes no.

2.7.3 S02 - Supply and install frosted film to glass partition and glass door m2

2.7.4 S04 - Supply and install silk screen signage for washroom no.

2.7.5 S05 - Supply and install metal plate signage 3mm thk. For the general 

area.

no.

2.7.6 S06 - Supply and install acrylic plate signage for fire escape route / 

CCTV in general area.

no.

2.7.7 S07 - Supply and install sticker signage for all lockers. no.

2.7.8 Supply and install new roller blind w/ window pelmet. m2

Sub-Total of Schedule 2.7 Miscellaneous Items:
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中國人壽保險(海外)股份有限公司

中國人壽大廈十七樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Schedule 2.8 Toilet Works and Cargo Lift Lobby

2.8.1 AL1 - Aluminium ceiling m2

2.8.2 1 hour Fire Rate Promat Ceiling in Paint Finishes m2

2.8.3 TL3 - Wall tiles in beige colour finishes m2

2.8.4 TL2 - Floor ceramic tiles in light grey colour m2

2.8.5 Waterproofing works m2

2.8.6 J-11 - Basin counter in plastic laminated finishes and corian counter 

top with hanging cabinet in plastic laminated finishes with mirror

- approx. size: 1440mmL x 600/250mmD x 640/900mmH 

- approx. size: 1200mmL x 600/250mmD x 640/900mmH m

m

2.8.7 Mirror (GL4) on pipeduct door m2

2.8.8 Sanitary fittings 

2.8.9 Female / Male's Toilet

2.8.10 TA1a Under-counter Lavatory no.

2.8.11 TA1b Senor Faucet no.

2.8.12 TA2a Touchless Urinal no.

2.8.13 TA2b Urinal4.5公升膠自動水箱 no.

2.8.14 TA3 Soap Dispenser no.

2.8.15 TA4 Formica Coolinear Cubicle system (Plastic laminated PL2)

Male Toilet

Female Toilet

set.

set.

2.8.16 TA5 Tissue Holder no.

2.8.17 TA6 Washdown Toilet with Ptrap no.

2.8.18 TA7 Robe Hook no.

2.8.19 Disabled Toilet

2.8.20 TA8a Wall Hung Basin no.

2.8.21 TA8b Faucet no.

2.8.22 TA9 Grab Bar set

2.8.23 TA10 Folding Bar no.

2.8.24 TA11 Mirror with Stainless Steel Frame no.

2.8.25 TA12 DisableTwo PieceToilet no.

2.8.26 Provide labour, tools and materials to touch up and make good the 

existing door

no.

2.8.27 Carry out repairing works to existing hole and concrete crack and 

making good to receive wall finishes

no.

2.8.28 Provide labour, tools and materials to repair, touch up and made good 

the existing concrete ceiling 

no.

2.8.29 Cement and sand screeding no.

2.8.30 Provide labour, tools and materials to repair, touch up and made good 

the existing concrete floor 

no.

Sub Total of Schedule 2.8 Toilet Works :

Total of Section 2 - Builders Works and Fitting-out Works:
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中國人壽保險(海外)股份有限公司

中國人壽大廈十七樓裝修工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

Summary  Total

Amount 

Schedule 2 Builders Works and Fitting-out Works

Schedule 2.1 Demolition

Schedule 2.2 Partitioning Works, Door and Ironmongery

Schedule 2.3 Ceiling Finishes Works

Schedule 2.4 Floor Finishes Works

Schedule 2.5 Wall Finishes Works

Schedule 2.6 Joinery Works

Schedule 2.7 Miscellaneous Items

Schedule 2.8 Toilet Works

Total of Section 2 - Builders Works and Fitting-out Works:

Remarks:-

- Existing ceiling height check on site visit
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