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Schedule 4 - ELV System
4.1 AV System

Item Code bescription Qty Unit Unit Price Amount (HK$)

AV System
1 Supply and install AV system for IANG office c/w all cables, connectors and any

necessary accessories
a WXGA,3800 ANSI, H & V KEYSTONE LCD Projector c/w remote no(s).
b Projector Ceiling Mount Bracket no(s).
c 45" X 96" Dia. 16:9 Projector Screen no(s).
d 52" X 106" Dia. 16:9 Projector Screen no(s).
e wall mounted On/Off switch for Project Screen no(s).
f Dm Lite — HDMI® Over Catx Transmitter no(s).
g Dm Lite — HDMI® Over Catx Receiver no(s).
h HDMI Splitter (1 In 4 Out) no(s).
i Digital Mixer Power Amplifier, 240W no(s).
j 4" 2-Way In-Ceiling Speaker, White Textured no(s).
k Wireless System with BETA®87A Handheld Transmitters no(s).
| 1 Wave Dipole Antenna no(s).
m 22U Equipment Rack(600 X 600) Black Color no(s).
2 Supply and install AV system for Open Area c/w all cables, connectors and any

necessary accessories
a 86" 4k UHD Commercial Display no(s).
b Wall Mount Bracket no(s).
c Dm Lite — HDMI® Over Catx Transmitter no(s).
d Dm Lite — HDMI® Over Catx Receiver no(s).

4 Supply and install AV system for VIP room 4 c/w all cables, connectors and any

necessary accessories
a 65" 4k UHD Commercial TV no(s).
b Wall Mount Bracket no(s).
c Dm Lite — HDMI® Over Catx Transmitter no(s).
d Dm Lite — HDMI® Over Catx Receiver no(s).
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Schedule 4 - ELV System
4.1 AV System

Description . S
Item Code Qty Unit Unit Price Amount (HK$)
6 Overall Project Management and Professional Services
a System and Hardware set-up, configuration inclusive of all displays / mounting, repositioning sum
and adjustment of all equipment based on the confirmed items of AV system
b Engineering & programming fee for the all System based onthe confirmed items of AV system sum
inclusive of modifications & changes to handover
c Testing and Commissioning for complete AV System based on cthe confirmed items of AV sum
system and pre-approved submission of Testing & Comissioning forms, procedures & test
criteria
d Project Management Service to cover for the duration of the project including: sum
- managing of the delivery & implementation of the project
- Project status and site progress updates
- managing of the project timeline against key milestones
- attenance of progress meeting
- coordination with project team, designer, & releated trades
e As-Built Documentation (in ACAD format) including all schematics, system programming, and sum
layout plans. Full set document inclusive of O&M Manuals, User Guides, Product Catalogs)
f User Training for 2 sessions ncluding general User Training and Operational Training for sum
support team
7 Those items (if any) not mentioned above but necessary for completion the whole system
properly under the intent of the Works (Please specified).
Remark:
Tenderer/ Contractor should check and include hereunder any other outstanding items and
works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO
CLAIMS relating to the works will be allowed afterward
Sub-total of
Schedule 4.1:

SOR Schedule 4.2

P.2/2



PEIAFRIR(OEIN) RDARAT
PEASAETHERETIR

Schedule 4 - ELV System
4.2 Security System

Item Code Description Qty Unit Unit Price Amount (HK$)
CCTV system
1 Supply and install CCTV system sum
(Sub-contractor list refer to Abpendix 11)
(Please submit the breakdown)
2 % managemant and coordination fee for item 1 sum
Access Management Control system
3 Supply and install Access Management Control System sum
(Sub-contractor list refer to Appendix 11)
(Please submit the breakdown)
4 % managemant and coordination fee for item 3 sum
5 Supply and install Access Management Control for VIP room 1 to 4 [Optional Item] sum
(Sub-contractor list refer to Appendix 11)
(Please submit the breakdown)
6 % managemant and coordination fee for item 5 [Optional Item] sum
Remark:
Tenderer/ Contractor should check and include hereunder any other outstanding items and
works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO
CLAIMS relating to the works will be allowed afterward
Sub-total of
Schedule 4.2:

SOR Schedule 4.2

P.1/1



PR AFRIROBN BROBRAT

PEASAEHHBKELR

Schedule 4 - ELV System

4.3 Telephone System

Item

Code

Remark:

Tenderer/ Contractor should check and include hereunder any other outstanding items and
works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO
CLAIMS relating to the works will be allowed afterward

Description Qty Unit Unit Price Amount (HK$)
Telephone system
1 Supply and install telephone system sum
(Sub-contractor list refer to Appendix 11)
-|Extend existing 17/F 50-pair cable to new server room
-|Supply and install 24 port patch panel for 50-pair cable
-|Supply and install phone set for reception
2 % managemant and coordination fee for item 1 sum

Sub-total of Schedule
43:
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Schedule 4 - ELV System
4.4 1T Cabling

Item

Code

Description

Qty

Unit

Unit Price

Amount (HK$)

10

11

12

13

14

15

Horizontal Cabling

Supply & Install CAT6 Horizontal Cabling

System from Server Room to User Outlet

Brand: Panduit

- 4-pair Cat6 UTP cable

- Cat6 RJ45 socket outlet, face plate and Jack

- Termination, labeling, testing and commissioning are included

- Data Patching is included

- Voice Patching should be included by the PABX service provider
- Fluke Testing Report

Panduit Cat6 Patch Panel, 24-port

Panduit 1U Cable Management Panel with Cover

Supply of Panduit Cat6é Patch Cord

- 2m patch cord (for patching)
- 3m patch cord (for user side)
- 8inch 28AWG patch cord (for patching)
- 2m 28AWG Small diameter patch cord

Fiber Backbone Wiring

Supply & install 6 core 50/125 (OM4) multimode indoor fiber x 4
- From 17/F Server room to 22/F Main Server Room
- Estimate Distance : 130 meters each

Supply and Install Fiber Patch Panel x 2 with Fiber Connector
- Including fiber panel, pigtails and fiber connectors (LC Type)
- 1 set for each 6 core

Supply of Fiber Patch Cord
- 2m LC to LC OM4 Fiber Patch Cord

Racking System and 3kVA UPS System

Austin Hughes Rack (Enclosed Rack)
Austin Hughes (NSR) 600mm x 972 mm 42U Rack - 1000kg loading

Normal Duty Fixed Shelf - 700mm depth (S70)

Rack PDU - Type 12 Way Metal Power Bar
Input: UK BS1363, Output: UK BS1363 x 12 (45/135 degree)

VERTIV 3kVA UPS

Liebert GXT5 On-Line 3000VA 230V PF1.0 2U Extended Run
Rack/Tower Trellis Power Insight® Software

Model GXT5-3000IRT2UXL

Backup Time: total 13 mins in half load

UPS OpenComms Web Card (for SNMP & Web Management)
Model: RDU-101

Installation Service for 3kVA UPS

Fluke Testing Report and Cabling Node Plan

Those items (if any) not mentioned above but necessary for completion the whole system
properlv under the intent of the Works (Please specified).

Remark:

Tenderer/ Contractor should check and include hereunder any other outstanding items and
works in accordance with the drawings, specifications, site visit, etc. for complete tender. NO
CLAIMS relating to the works will be allowed afterward

node(s)

no(s).

no(s).

no(s).
no(s).
no(s).
no(s).

set

no(s).

no(s).

set(s)

set(s)

set

set

job

job

Sub-total of Schedule
4.4:
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