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Schedule 1  [Preliminaries Work
Schedule 1  [Preliminaries Works

1.01 To provide all risks, 3rd party & employee compensation insurance sum
1.02 Surety Bond. sum
1.03 Site supervision & management sum
1.04 Site setting out sum
1.05 General cleaning and site clearance sum
1.06 Protection in public area, cargo lift lobby,common area and window & sum

window bay.
1.07 Final cleaning sum
1.08 Safety precaution sum
1.09 Hoarding sum
1.10 Temporary lighting sum
1.11 Temporary power supply and water supply charge sum
112 Aluminum platform sum
1.13 Fit-out deposit sum
1.14 Plan vetting fee & BMO submission fee and Preparation of drawing sum

submission to Building Management for approval
1.15 Allow for implementation of all statutory submission, minor work sum

submission and documentation works for the Project Manager's

approval prior to commencement of work, including but not limit to BD,

FSD, WSD, DSD & EMSD submission
1.16 Statutory submission for CIC and PCFB sum
117 Preparation and submission of all required certificates, test reports, sum

document, shop drawings, as-fitted drawings and O&M manual.
1.18 Builder's works for E&M installations sum
1.19 Provide 12 months Defect Liability Period sum
1.20 Photocatalyst Treatment and Indoor Air Quality (IAQ) Test sum
1.21 Any other items the tenderer to specify for the completion of the works

which are not stated in the schedule of works.

Sub-Total of Schedule 1 Preliminaries:
Total of Schedule 1 Preliminaries:

Remarks:-

- Existing ceiling height check on site visit

Schedule of Rate
Schedule 1

SR/1/1
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Schedule 2

Builders Works and Fitting-out Works

Schedule 2.1

Demolition Works

2.1.1

Demolish all existing partitions, panels, steel frame, overhead panel,
interior fixtures, wall partition, doors, floor screeding, shop front
cladding, overhead bulk head, trunking, pipings, all built-in fixtures

sum

212

Demolish & take down all existing steel frame, bulb head,
pelmet, temporary work & etc. that not fit for new shop front renovation
& cart away from site.

sum

213

Demolish all existing electrical work, trunking, fittings, fixtures, conduit,
light points, socket, wiring, hangers, light

fittings, MCB, submain board & etc. that not fit for new shop renovation
and cart away from site.

sum

* Note: Exclude any window rectification or modification work

214

Any other items the tenderer to specify for the completion of the works
which are not stated in the schedule of works.

Sub-Total of Schedule 2.1 Demolition Works (HK$):

Schedule of Rate
Schedule 2

SR/2/1
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Schedule 2  |Builders Works and Fitting-out Works
Schedule 2.2 |Partitioning Works, Door and Ironmongery (Supply and Install)

221 P1 - 100mm thk. double layers 12mm thick (2+2) gypsum board m2
partition including 80kg/m3 rockwool from floor finishes level to false
ceiling level

222 P2 - Double glazed partition with 12mm + 10mm thk. tempered glass Im
and champaign glod color metal frame from structural floor slab to false
ceiling level; 2800mmH

223 P3 - 100mm thk. gypsum board sound baffle from false ceiling level to Im
structural ceiling slab, with 52mm metal stud, two layers of 12mm
gypsum board on both sides, with 60kg rock wool insulation throughout

224 P4 - 75mm thk. gypsum board partition from structural floor slab to m2
structural ceiling slab, with 52mm metal stud, one layers of 12mm
gypsum board on both sides, with 60kg rock wool insulation throughout

225 P5 - 75mm thk. gypsum board sound baffle from false ceiling level to Im
structural ceiling slab, with 52mm metal stud, one layers of 12mm
gypsum board on both sides, with 60kg rock wool insulation throughout

2.2.6 PCW - full height metal power column with insulation no.

2.2.7 PSB - Sound baffle; 100mm thk. double layers 12mm thick (2+2) m
gypsum board partition including 60kg/m3 rockwool from false ceiling
level to slab ceiling level

228 FUR - Typical furring wall with plywood backing m2

229 Gypsum board furring wall to column m2

2210 Plywood backing m2
Door and Ironmongery

2.2.11 D1 - 2hrs fire rated double leaf glazed door with champagne glod color no.
PVD coated stainless steel frame; size: 2000mmW x 2800mmH

2212 D2 - Single leaf timber door with champagne glod color PVD coated no.
aluminum frame; size: 950mmW x 2800mmH

2213 D3 - Single leaf timber door with champagne glod color PVD coated no.
aluminum frame; size: 950mmW x 2100mmH

2214 D4 - Single leaf timber door with champagne glod color PVD coated no.
aluminum frame; size: 1000mW x 2800mmH

2215 D5 - 1 hours fire rated Single leaf timber door with champagne glod no.
color PVD coated aluminum frame; size: 1100mmW x 2800mmH

2.2.16 D6 - Single leaf timber door with champagne glod color PVD coated no.
aluminum frame; size: 800mmW x 2800mmH

2217 DEX1 - Refinish the existing door no.

2218 Touch up and make good the affected area sum

2.2.19 Any other items the tenderer to specify for the completion of the works
which are not stated in the schedule of works.

Sub-Total of Schedule 2.2 Partitioning Works, Door and Ironmongery (HK$):

Schedule of Rate
Schedule 2

SR/2/2
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which are not stated in the schedule of works.

Schedule 2  |Builders Works and Fitting-out Works
Schedule 2.3 |Ceiling Finishes Works (Supply and Install)

2.31 Open ceiling with blue color paint m2

232 Suspended mounted ceiling feature with champaign gold color frame m

233 Provide labour, tools and materials to repair, touch up and made good sum
the existing concrete ceiling

234 Provide labour, tools and materials to form opening for MEP works sum
installation

235 Any other items the tenderer to specify for the completion of the works

Sub-Total of Schedule 2.3 Ceiling Finishes Works (HKS$):

Schedule of Rate
Schedule 2

SR/2/3
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which are not stated in the schedule of works.

Schedule 2  |Builders Works and Fitting-out Works
Schedule 2.4 |Floor Finishes Works (Supply and Install)

241 CP1 - Carpet tiles m2

242 CP2 - Carpet tiles m2

243 CP3 - Carpet tiles m2

244 CP4 - Carpet tiles m2

245 VL1 - Vinyl floor m2

246 3mm thick stainless steel dividing strip m

247 Waterproofing work to pantry sum

2438 Floor chasing works including cement and sand screeding for conduit sum
and wiring works

24.9 Provide labour, tools and materials to repair, touch up and made good sum
the existing concrete floor

2410 50mmH Cement and sand screeding for whole office sum

2411 Any other items the tenderer to specify for the completion of the works

Sub-Total of Schedule 2.4 Floor Finishes Works (HKS$):

Schedule of Rate
Schedule 2

SR/2/4
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which are not stated in the schedule of works.

Schedule 2  |Builders Works and Fitting-out Works

Schedule 2.5 |Wall Finishes Works (Supply and Install)
251 CP5 - Area rug Sum
252 PT1 - White color roller paint m2
253 PT2 - Blue color roller paint m2
254 GL2 - Marble pattern bule color laminated glass m2
255 25mmH aluminium skirting in MT1 Im
256 Alum cladding for existing window sill all along window Im
257 Alum cladding for existing window mullion all along window nos
258 Wooden pelmet along window in paint fins. nos
259 Carry out repairing works to existing hole and concrete crack and Sum

making good to receive wall finishes

2510 Any other items the tenderer to specify for the completion of the works

Sub-Total of Schedule 2.5 Wall Finishes Works:

Schedule of Rate
Schedule 2

SR/2/5
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which are not stated in the schedule of works.

Schedule 2  |Builders Works and Fitting-out Works
Schedule 2.6 |Joinery Works (Supply and Install)

2.6.1 JO1 Trophy cabinet Im
-approx.size: 2300mmL x 400mmD x 2500mmH

2.6.2 J02 Trophy cabinet and logo wall Im
-approx.size: 2700mmL x 400mmD x 2500mmH

26.3 J03 Pantry low cabinet in plastic laminated finishes with corain top Im
-approx.size: 4700mmL x 700mmD x 900mmH

264 J03 Pantry hanging cabinet in plastic laminated finishes Im
-approx.size: 5000mmL x 400mmD x 1150mmH

26.5 J03 Pantry high cabinet in plastic laminated finishes Im
-approx.size: 1200mmL x 700mmD x 2800mmH

26.6 J04 Server room cabinet door no
-approx.size: 1600mmL x 2800mmH

26.7 J05 Enclosed office high cabinet no
-approx.size: 600mmL x 2000mmH

2.6.8 JO6 Fire house reel housing no
-approx.size: 800mmL x 2500mmH

26.9 JO7 Fire house reel housing no
-approx.size: 1250mmL x 2800mmH

2.6.10 J08 Stage platform Im
-approx.size: 4800mmL x 1000mmD x 500mmH

2.6.11 J09 Podium no
-approx.size: 600mmL x 500mmD x 1300mmH

2.6.12 J10 Hall of frame no
-approx.size: 3000mmL x 400mmD x 2500mmH

2.6.13 Any other items the tenderer to specify for the completion of the works

Sub-Total of Schedule 2.6 Joinery Works (HK$):

Schedule of Rate
Schedule 2

SR/2/6
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which are not stated in the schedule of works.

Schedule 2  |Builders Works and Fitting-out Works
Schedule 2.7 |Miscellaneous Items

271 S-01 - Frosted film m2
272 S-02 - Door signage no
273 S-03 - Wall mounted artwork with frame no
274 S-04 - Loose accessory [Provisional Sum] Sum 20,000.00
275 S-05 - Entrance logo wall no
276 S-06 - Printing room signage no
277 S-07 - Recyeled bin signage no
2738 S-08 - Push & Pull plate set
279 S-09 Fire hose reel signage no
2.7.10 S-10 Locker numbering sticker no
271 S-11 Reokace the signbox banner at G/F no
2712 RO1 - Roller blind m2
2713 WG1 - High fridge w/ freezer no
2714 WG2 - Water Dispenser no
2.7.15 WG3 - Microwave Oven no
2.7.16 SW1 - Single Sink no
2,717 SW?2 - Faucet no
2.7.18 Any other items the tenderer to specify for the completion of the works

Sub-Total of Schedule 2.7 Miscellaneous Items (HKS$):

Schedule of Rate
Schedule 2

SR/2/7



PREIASRE( B ROBERAT
PREASAKE—BEELR

Item Code Description A& Qty Unit Unit Price Amount (HK$)

3.1 Electrical works

1 Provide labour and material to dismantle and cartaway: lot
All existing electrical installation including but not limited to cables,
conduits, trunkings, distribution boards, outlet port, etc.

Including all construction waste disposal charging from Hong Kong
Government

Main Power Distribution

2 Supply and install 250A TPN main power supply

3 250A TPN heavy duty meter front protection switch c/w IDMT relay, set
current transformer, meter board & accessories inside meter room

b 120mm2 TPN cable & 50mm2 earth cable form meter room to main Im
switch board inside office area

c Issue WR1a with drawing, standby CLP inspection lot

3 Supply and install 30A TPN temporary power supply with 30A TPN lot

residual current device, power cable & acessories from meter room to

4 Supply and install MCB distribution board and cables
a ways no(s).
b ways no(s).
c ways no(s).
d ways no(s).
5 Supply and install MCCB unit
a 200A TPN no(s).
b 100A TPN no(s).
c 63A TPN no(s).
d 40A TPN no(s).
6 Supply and install MCB unit

10A/20A/30A SP MCB unit no(s).
b 20A RCBO unit no(s).
c 40A TPN MCB unit no(s).
7 Supply and install sub-main 1/C PVC Cu. cable

35mm2 m
b 25mm2 m
c 16mm2 m
8 Supply and install metal power/ lighting trunking complete with

trunking fittings removable covers, reducers, tees, mounting support
and accessories

a 150mm x 100mm Im
b mm x mm Im
c mm X mm Im

To Collection (HK$)

Schedule of Rate
Schedule 3 SR/3.1/1
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Item Code Description A& Qty Unit Unit Price Amount (HK$)

9 Supply and install power point including switched outlets, cables,

wiring accessories, all necessary metal boxes surface mounted cover

plate and/or concealed G.I. conduit, flexible conduit, circuit protective

conductor and mounting accessories
a 13A single socket no(s).
b 13A twins socket no(s).
c 13A twins socket with 2 no. USB charge no(s).
d 13A fuse spur unit no(s).
e 20A connection unit no(s).
f 32A connection unit no(s).
o] 150A TPN isolator no(s).
h 40A TPN isolator no(s).
i 3-compartment floor box no(s).
10 PM1 |Supply and install Power Module (2nos. 13A socket outlet, 1no. set(s)

TYPE A & 1no. TYPE C USB charge port)
11 PM2 |Supply and install Power Extension cord (4nos. 13A socket outlet, set(s)

4nos. USB charge port)
12 PP |Supply and install Mobile Power kit (Five mobile power units and one set(s)

charging tray)
13 Supply and install supplementary bonding cable to the extraneous lot

conductive narts with nlastic warnina label
14 Supply and install ELV trunking complete with trunking fittings

removable covers, reducers, tees, mounting support and accessories
a 300mm x 100mm Im
b 100mm x 100mm Im
c mm X mm Im
15 Supply and install conduit point connected trunking including all

necessary metal boxes surface mounted cover plate and/or

concealed G.I. conduit, flexible conduit, circuit protective conductor

and mounting accessories, computer outlet box, draw wires and

blank plate
a computer point no(s).
b telephone point no(s).
c security point no(s).
d AV point no(s).

To Collection (HK$)

Schedule of Rate
Schedule 3

SR/3.1/2
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completion the whole system properly under the intent of the Works
(Please specified).

Item Code Description A& Qty Unit Unit Price Amount (HK$)
Lighting Fitting
16 Supply and install lighting fittings as per lighting schedule c/w all
necessary accessories
a L1 no(s)
b Lla no(s)
c L1b no(s)
d L2 Im
e L2a Im
f L3 Im
g L4 no(s).
h L5 no(s).
17 Supply and install lighting point including lighting switches, cables, no(s).
wiring accessories, all necessary metal boxes surface mounted
cover plate and/or concealed G.I. conduit, flexible conduit, circuit
protective conductor and mounting accessories
Sundries
18 Provision of sample submission, shop drawing, as-fitted drawings, sum
operation instruction and maintenance manuals
19 Training and instructing the employer's staff in the operating, sum
maintenance, preventive maintenance and services of the electrical
services installation for period of twelve (12) months from the date of
certification of completion
20 Painting and labelling for all pipes, control panels, switch board and sum
other instructed by Project Manager
21 Testing and commissioning for whole electrical services installation sum
22 Issue WR1 sum
23 Tenderer/ Contractor should check and include hereunder any other sum
outstanding items and works in accordance with the drawings,
specifications, site visit, etc. for complete tender. NO CLAIMS
relating to the works will be allowed afterward
24 Those items (if any) not mentioned above but necessary for

To Collection (HK$)

Sub-total of Schedule 3.1 Electrical Works (HK$)

Schedule of Rate
Schedule 3

SR/3.1/3
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Item Code Description A& Qty Unit Unit Price Amount (HK$)
3.2 Air-conditioning works
1 Provide labour and material to dismantle and cartaway: lot
All existing unuse MVAC installatoin including but not limited to
FCUs, pipes, air ducts, air grilles, cables, conduits, etc.
Including all construction waste disposal charging from Hong Kong
Government
2 Supply and install new air duct with 25mmthk fibre glass insulation. m2
3 Supply and install new return air plenum. m?
4 Supply and install new supply air square diffuser (size: 600mm x no(s).
600mm).
5 Supply and install new hinged type return air diffuser c/w aluminium
filter
a Size : 600mm x 600mm no(s).
b Size : 600mm x 1200mm no(s).
6 Supply and install full width 200mmH supply air grille c/w double nos.
deflection for each FCU.
7 Supply and install new fresh air duct with 25mmthk fibre glass m?
insulation.
8 Relocate existing FCU with supporting frame and all necessary
accessories work:
a Type 1 no(s).
b Type 2 no(s).
c Type 3 no(s).
9 Supply and install V.C.D. with frame all necessary accessories. no(s).
10 Supply and install 3400CMH large capacity fan coil unit for pre-treat no(s).
fresh air
11 Supply and install black steel (medium class) chiller water pipe with
phenolic foam insulation, supporting frame and all necessary
accessories.
a Dia 80mm m
b Dia 65mm m
c Dia 50mm m
d Dia 40mm m
e Dia 32mm m
f Dia 25mm m
12 Supply and install G.I. drain pipe with supporting frame and all m

necessary accessories.

To Collection (HK$)

Schedule of Rate
Schedule 3

SR/3.2/1
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Item Code Description A& Qty Unit Unit Price Amount (HK$)

13 Supply and install condensation water pump with supporting frame no(s).
and all necessary accessories.

14 Supply and install new On/Off motorized control valve with no(s).
connection work and all necessary accessories (brand: Johnson
Control or equivalent).

15 Supply and install new digital touch screen duct type fan coil no(s).
thermostats (brand: Johnson Control or equivalent).

16 Supply and install new conduit and wiring cable for fan coil unit. m

17 Supply and install air boot with 1I50mmDia flexible 25mmthk no(s).
fibreglass insulation work with supporting frame and all necessary
accessories.

18 Exhausted air fan

a Supply and install exhausted fan (in-line fan ; 250 I/s). no(s).

b Supply and install air duct with 25mmthk fibre glass insulation. m?
Sundries

19 Provision of sample submission, shop drawing, as-fitted drawings, sum
operation instruction and maintenance manuals

20 Training and instructing the employer's staff in the operating, sum
maintenance, preventive maintenance and services of the MVAC
services installation for period of twelve (12) months from the date of
certification of completion

21 Painting and labelling for all pipes, control panels, switch board and sum
other instructed by Project Manager

22 Testing and commissioning for whole MVAC services installation sum

23 Chilled water pipe pressure test and flushing test sum

24 Tenderer/ Contractor should check and include hereunder any other sum
outstanding items and works in accordance with the drawings,
specifications, site visit, etc. for complete tender. NO CLAIMS
relating to the works will be allowed afterward

25 Those items (if any) not mentioned above but necessary for

completion the whole system properly under the intent of the Works
(Please specified).

To Collection (HK$)

Sub-total of Schedule 3.2 Air Conditioning Works (HK$)

Schedule of Rate
Schedule 3

SR/3.2/2
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Item Code Description A& Qty Unit Unit Price Amount (HK$)

3.3 Eire Services

1 Provide labour and material to relocate existing sprinkler head c/w no(s).
assoicated drop pipe works.

2 Supply and install additional sprinkler head c/w assoicated drop pipe no(s).
works.

3 Supply and replace pendant type sprinkler head c/w assoicated drop no(s).
pipe works.

4 Supply and replace concealed type sprinkler head c/w assoicated no(s).
drop pipe works.

5 Modification of sprinkler head & G. I. pipe under A/C or others. no(s).

6 Supply and install 32mm dia. G. I. pipe. m

7 Supply and install 40mm dia. G. I. pipe. m

8 Provide labour to drain and refill of sprinkler system. job

9 Provide labour and material to relocate existing breakglass unit. no(s).

10 Provide labour to isolate and resume of MFA and AFA panel. job

11 Provide labour to relocate existing hose reel with all necessary set

12 Supply and install of emergency light (excluded electrical power). no(s).

13 Supply and install of exit sign (excluded electrical power). no(s).

14 Supply and install of directional exit sign (excluded electrical power). no(s).

15 Supply and install power supply for emergency light, exit sign and no(s).
directional exit sign.

16 Supply and install additional 2 kg dry powder type fire extinguisher. 4 no(s).

To Collection (HK$)

Schedule of Rate
Schedule 3

SR/3.3/1
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completion the whole system properly under the intent of the Works
(Please specified).

Item Code Description A& Qty Unit Unit Price Amount (HK$)

Sundries

17 Provision of sample submission, shop drawing, as-fitted drawings, sum
operation instruction and maintenance manuals

18 Training and instructing the employer's staff in the operating, sum
maintenance, preventive maintenance and services of the fire
services installation for period of twelve (12) months from the date of
certification of completion

19 Painting and labelling for all pipes, control panels, switch board and sum
other instructed by Project Manager

20 Testing and commissioning for whole fire services installation sum

21 Issue of Form 314A & F. S. drawing to HKFSD. sum

22 Issue FS251 Certificate to HKFSD. sum

23 Tenderer/ Contractor should check and include hereunder any other sum
outstanding items and works in accordance with the drawings,
specifications, site visit, etc. for complete tender. NO CLAIMS
ralatinn tn tha winrlee will ha allawed aftanaard

24 Those items (if any) not mentioned above but necessary for

To Collection (HK$)

Sub-total of Schedule 3.3 Fire Services (HK$)

Schedule of Rate
Schedule 3

SR/3.3/2
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Item Code Description A& Qty Unit Unit Price Amount (HK$)
3.4 Plumbing and Drainage Works
1 Supply and install copper pipe and fittings for potable water supply
complete with all necessary accessories
a 19mmdia m
b 28mmdia m
2 Supply and install copper gate valve with wheel head complete with
all necessary accessories
a 25mmdia no(s).
b 32mmdia no(s).
Drainage system
3 Supply and install 32mmdia galvanized iron pipe and fittings for m
pump pipe complete with all necessary accessories (class medium).
4 Supply and install stainless steel water storage tank complete with 2
no. submersible pump and all necessary accessories.
a 316 steel water storage tank, size: 20" x 16" x 16" no(s).
b submersible pump (speed 3000 / 3600 mint) no(s).
c Control panel for submersible pump no(s).
5 Supply and install water leakage detector and solenoid valve for no(s).
emeragency shut off.
6 Supply and install check valve. no(s).
Installation of sanitary ware and machine
7 Install sanitary ware and machine complete with all pipe connection
and necessary accessories
a Sink and faceut no(s).
b Water dispenser machine no(s).
c Coffee machine no(s).
d 6kW water heater no(s).

To Collection (HK$)

Schedule of Rate
Schedule 3

SR/3.4/1
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Item

Code

Description A&

Qty

Unit

Unit Price

Amount (HK$)

10

11

12

13

14

Sundries
Provision of sample submission, shop drawing, as-fitted drawings,
operation instruction and maintenance manuals

Training and instructing the employer's staff in the operating,
maintenance, preventive maintenance and services of the plumbing
and drainage installation for period of twelve (12) months from the
date of certification of completion

Painting and labelling for all pipes, control panels, switch board and
other instructed by Project Manager

Testing and commissioning for whole plumbing and drainage
services installation

Laboratory test for water sampling of new potable water system.

Tenderer/ Contractor should check and include hereunder any other
outstanding items and works in accordance with the drawings,
specifications, site visit, etc. for complete tender. NO CLAIMS
relating to the works will be allowed afterward

Those items (if any) not mentioned above but necessary for
completion the whole system properly under the intent of the Works
(Please specified).

sum

sum

sum

sum

sum

sum

To Collection (HK$)

Sub-total of Schedule 3.4 Plumbing and Drainage Works (HK$)

Schedule of Rate
Schedule 3

SR/3.4/2
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4.1 AV System

ltem Brand Model Number Description Quantity Unit Price Amount (HK$)
ZONE A AREA
1 EPSON EB-L260F 4600LUMENS, LASER TYPE FULL HD PROJECTOR PC(S)
2 NB CEILING MOUNT BRACKET PC(S)
3 GRANDVIEW CN-M120 120" 16:9 CNV MOTORIZED PROJECTOR SCREEN PC(S)
4 GRANDVIEW REMOTE REMOTE OF PROJECTOR SCREEN PC(S)
5 PHILIPS 65BDL35110 65" 4K DISPLAY PC(S)
6 NB WALL MOUNT BRACKET FOR 65" DISPLAY PC(S)
7 CYP HDMI EXTENDER PC(S)
8 CRESTRON SAROS ICE4T-W-T-EACH SAROS® EXPRESS 4" 2-WAY IN-CEILING PC(S)
SPEAKER. WHITE TEXTURED. SINGLE
9 AVS P240A AMPLIFIER PC(S)
- INTERM 240W MIXING AMPLIFIER
(MAX. 5 ZONE)
- W/INDIVIDUAL SPEAKER ZONE ON/OFF BUTTON
10 SHURE SLXD24DUK/SM58-G61 DUAL WIRELESS SYSTEM WITH 2 SLXD2/58 PC(S)
HANDHELD TRANSMITTERS. 479-523MHZ
11 Austin Hughes Rack (Enclosed Rack) PC(S)
Austin Hughes (NSR) 600mm x 672 mm 19U Rack
ZONE B AREA
12 EPSON EB-L260F 4600LUMENS, LASER TYPE FULL HD PROJECTOR PC(S)
13 NB CEILING MOUNT BRACKET PC(S)
14 GRANDVIEW CN-M120 120" 16:9 CNV MOTORIZED PROJECTOR SCREEN PC(S)
15 GRANDVIEW REMOTE REMOTE OF PROJECTOR SCREEN PC(S)
16 PHILIPS 65BDL35110 65" 4K DISPLAY PC(S)
17 NB WALL MOUNT BRACKET FOR 65" DISPLAY PC(S)
18 CYP HDMI EXTENDER PC(S)
19 CYPRESS CPLUS-V4H4HPA UHD+ 4X4 HDMI MATRIX SWITCHER WITH AUDIO PC(S)
OUTPUT
20 SHURE SLXD24DUK/SM58-G61 DUAL WIRELESS SYSTEM WITH 2 SLXD2/58 PC(S)
HANDHELD TRANSMITTERS. 479-523MHZ
21 AVS P240A AMPLIFIER PC(S)
- INTERM 240W MIXING AMPLIFIER
(MAX. 5 ZONE)
- W/INDIVIDUAL SPEAKER ZONE ON/OFF BUTTON
22 CRESTRON SAROS ICE4T-W-T-EACH SAROS® EXPRESS 4" 2-WAY IN-CEILING PC(S)
SPEAKER. WHITE TEXTURED. SINGLE
INSTALLATION SERVICE
23 PROFESSIONAL SYSTEM CONTROL CABLE, LOT(S)
VIDEO CABLE, AUDIO CABLE, POWER CONTROL
CABLE, INPUT PANELS, AND ACCESSORIES,
SUPPLY A 19U RACK
24 INSTALLATION CHARGES, JOB(S)

- INCLUDED AV CABLING & EQUIPMENT
INSTALLATION

- CONFIGURATION AND TRAINING

- ONE YEAR ON-SITE SUPPORT SERVICE

Sub-total of Schedule 4.1 AV System (HK$)

Schedule of Rate
Schedule 4

SR/4.1/1
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4.2 CCTV System

ltem Brand Model Number Description Quantity Unit Price Amount (HK$)
(A) Preliminaries, design & misc.
Project Preliminaries, Site co-ordination Service including but
1 o K Job
Manaaerment not limited to:
- Provision of fully co-ordintated drawing for all trades
as reauired ) ] )
2 Engineering Service - - Systelm f:orjflguraﬂon and setup, Testing & Job
Commissionina
(B) CCTV System
24" Monitor (16:9)
3 Philips 243V7QDAB « Expansive 23.8-inch brilliant display PC
« 16:9 Full HD display for crisp detailed images
1/2.8" 2MP AL IMREEIRFIKADAZ BB
2.8mm EE$HE; 30fps@2M 1080(1920x1080);
4 Dahua DH-IPC-HDBW3241F-AS-M  H.265+ &H.264 + PC
oBREASMR RS
RES0m - IP67 - BiREARIKI0 - POEME
ARRIUMAEER12 1% - H.265/H.264 4R AR1E 2 AR 15
- 5 2ch@4K/Ach@1080P#EES ; 1 18 SATA I
5 Dahua DH-NVR4104HS-P-4KS2-P 1w - No.
BEERSE 6 TB &% - HDMI/VGARL RIFHLE -
Z#5IPC UPNP - 4PoEl#
6 'Western Digital 4TB Purple Surveillance HDD Set
7 8 Port Management PoE Network Switch Set
8 - Service Installation and Cabling for the CCTV System Job
9 - Service System testing and commissioning works Job
©) Sundries
Provision of sample submission, shop drawing, as-
10 - fitted drawings, operation instruction and maintenance sum
manuals
Training and instructing the employer's staff in the
operating, maintenance, preventive maintenance and
11 - services of the electrical services installation for period sum
of twelve (12) months from the date of certification of
completion
12 } Painting and labelling for control panels, switch board sum
and other instructed bv Proiect Manaaer
13 - Testing and commissioning for whole Security system sum
Tenderer/ Contractor should check and include
hereunder any other outstanding items and works in
14 - accordance with the drawings, specifications, site visit, sum
etc. for complete tender. NO CLAIMS relating to the
works will be allowed afterward
Those items (if any) not mentioned above but
15 - necessary for completion the whole system properly sum

under the intent of the Works (Please specified).

Sub-total of Schedule 4.2 CCTV System (HK$)

Schedule of Rate
Schedule 4

SR/4.2/1
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4.3 Access Control System

ltem Brand Model Number Description Quantity Unit Price Amount (HK$)
(A) Preliminaries, design & misc.
Project Preliminaries, Site co-ordination Service including but
1 o K Job
Manaaerment not limited to:
- Provision of fully co-ordintated drawing for all trades
as reauired ) ] )
2 Engineering Service - - Systelm f:orjflguraﬂon and setup, Testing & Job
Commissionina
(B) Access Control System
3 HID iClass SE R40 Contactless Smart Card Reader Set
4 EntryPass EP-N5200-PSU Readers Advance Active Network Control Panel Set
5 Adams Rite lt/lé)lgnored Solenoid Bolt / Entrypass' EM Lock with Set
6 TGR TGR-ST-3x Contactless Door Release with Emergency Break Set
Glass
7 HID - Access Card (MOQ:100) Set
8 Supply and install intercom (1no. outdoor unit & 2 nos. Set
indoor unit)
9 Supply and install push bar Set
10 ) Supply and install 4 core OM4 multi-mode fibre cable Job
from 1/F to 22/F for system connection
1 : Service Wiring and Cabling works with all accessories and Job
connectors
; Installation service with accessories, connectors,
12 - Service ) . Job
labeling, labor cost and misc.
13 ; Service Eng|_neer|r_19 service with system Setup and Job
configuration works
14 - Service System testing and commissioning works Job
©) Sundries
Provision of sample submission, shop drawing, as-
15 - fitted drawings, operation instruction and maintenance sum
manuals
Training and instructing the employer's staff in the
operating, maintenance, preventive maintenance and
16 - services of the electrical services installation for period sum
of twelve (12) months from the date of certification of
completion
17 . Painting and labelling for control panels, switch board sum
and other instructed by Project Manager
18 - Testing and commissioning for whole Security system sum
Tenderer/ Contractor should check and include
hereunder any other outstanding items and works in
19 - accordance with the drawings, specifications, site visit, sum
etc. for complete tender. NO CLAIMS relating to the
works will be allowed afterward
Those items (if any) not mentioned above but
20 - necessary for completion the whole system properly sum

under the intent of the Works (Please specified).

Sub-total of Schedule 4.3 Access Control System (HK$)

Schedule of Rate
Schedule 4

SR/4.3/1



PREIASRE( B ROBERAT
PREASAKE—BEELR

completion the whole system properly under the intent of the Works
(Please specified).

Item Code Description A& Qty Unit Unit Price Amount (HK$)
4.4 IT Cabling Works
1 Supply & Install CAT6 Horizontal Cabling node(s)
System from Server Room to User Outlet
Brand: Panduit
- 4-pair Cat6 UTP cable
- Cat6 RJ45 socket outlet, face plate and Jack
- Termination, labeling, testing and commissioning are included
- Data Patching is included
- Voice Patching should be included by the PABX service provider
- Fluke Testing Report
2 Panduit Cat6 Patch Panel, 24-port no(s).
3 Panduit 1U Cable Management Panel with Cover no(s).
4 Supply of Panduit Cat6 Patch Cord
- 2m patch cord (for patching) no(s).
- 3m patch cord (for user side) no(s).
- 8inch 28AWG patch cord (for patching) no(s).
- 2m 28AWG Small diameter patch cord no(s).
Racking System and 3kVA UPS System
5 Austin Hughes Rack (Enclosed Rack) no(s).
Austin Hughes (NSR) 600mm x 672 mm 42U Rack - 1000kg loading
6 Normal Duty Fixed Shelf - 440mm depth (S44) set(s)
7 Rack PDU - Type 12 Way Metal Power Bar set(s)
Input: UK BS1363, Output: UK BS1363 x 12 (45/135 degree)
8 Vertix 3kVA UPS set
Backup Time: total 15 mins in full load
9 UPS OpenComms Web Card (for SNMP & Web Management) set
Model: RDU-101
10 Installation Service for 1500VA UPS iob
11 Fluke Testina Report and Cablina Node Plan iob
Fibre Backbone
12 Supply and install 10 core multi mode fibres from 1/F Server RacK to job
22/F Server Rack include fibre panel
13 Those items (if any) not mentioned above but necessary for

Sub-total of Schedule 4.4 IT Cabling Works (HK$)

Schedule of Rate
Schedule 4

SR/4.4/1
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Item Code Description % Qty Unit Unit Price Amount (HK$)
51 Eurniture
Supply and Install furniture

1 F-01 COLLABORATION SOFA BENCH nos.
2 F-02 COLLABORATION AREA CASUAL SEATER nos.
3 F-03 COLLABORATION AREA BOOTH SEATING nos.
4 F-04 PANTRY AREA DINNING CHAIR nos.
5 F-05 COMMON AREA CURVED SOFA nos.
6 F-06 BAR STOOL nos.
7 F-07 STACKABLE CHAIR nos.
8 F-07 TROLLEY for STACKABLE CHAIR nos.
9 F-08 ENCLOSED OFFICE WORKING CHAIR nos.
10 F-09 ENCLOSED OFFICE GUEST CHAIR & SECRETARY CHAIR nos.
11 F-10 COLLABORATION AREA DIA 800mm ROUND TABLE nos.
12 F-11 1600mmW X 600mmD FOLDING TABLE nos.
13 F-12 2400mmW X 600mmD FOLDING TABLE nos.
14 F-13 2400mmW X 1200mmD HOT DESK TABLE nos.
15 F-14 PANTRY AREA DIA 700mm ROUND TABLE nos.
16 F-15 1400mmW X 600mmD BAR TABLE nos.
17 F-16 ENCLOSED OFFICE L SHAPE WORKSTATION nos.
18 F-17 SECRETARY WORKSTATION nos.
19 F-18 PIGEON HOLE CABINET (400mmD) nos.
20 F-19 LOCKERS 400 X 400mm (4 IN 1 COLUMN) nos.
21 F-20 900mmW X 450mmD LOW CABINET nos.
22 F-21 ENCLOSED OFFICE HIGH CABINET nos.
23 Those items (if any) not mentioned above but necessary for

completion the whole system properly under the intent of the Works
(Plerace anerified)

Sub-total of Schedule 5.1 Furniture (HK$)

Schedule of Rate
Schedule 5

SR/5.1/1
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