
中國人壽保險(海外)股份有限公司

中國人壽大廈25樓室內裝修工程

及14樓室內改造工程

Item Description  Qty. Unit  Unit Rate 

(HK$) 

 Amount 

(HK$) 

25樓室內裝修工程

Schedule 2A Builders Works and Fitting-out Works

Schedule 2A.2 Partitioning Works, Door and Ironmongery (Supply and Install)

2A.2.1 25F-P1 100mm thk. gypsum board partition from finished floor level to 

finished ceiling level, w/ 52mm metal stud, two layers of 12mm gypsum 

board on both sides

m2

2A.2.2 25F-P2 Single glazed partition w/ 12mm thk. tempered glass from finished 

floor level to finished ceiling level w/ anodized bronze frame (Refer to shop 

drawing by JEB)

m2

2A.2.3 25F-P3 100mm thk. gypsum partition from finished floor level to 2400H, w/ 

52mm metal stud, two layers of 12mm gypsum board on both sides

m2

2A.2.4 25F-FUR Typical furring wall w/ plywood backing for mount TV or other m2

2A.2.5 25F-PSB Sound Baffle from finished ceiling to ceiling slab level m2

Door and Ironmongery

2A.2.6 25F-D1 Single leaf timber solid swing door in PL5 wood grains plastic 

laminated finishes, with MT1 bronze color aluminum frame including 

ironmongery; size: 1000mmW x 2300mmH 

no.

2A.2.7 25F-D2 Single leaf double glazed door with MT1 bronze color frame 

including ironmongery; size: 1000mmW x 2300mmH 

no.

2A.2.8 25F-D3 Double leaf timber solid swing door in PL3 dark wood grains plastic 

laminate finishes, with MT1 bronze color aluminum frame including 

ironmongeries; size: 1600mmW x 2300mmH

no.

2A.2.9 25F-D4 Single leaf glazed double pocket door including ironmongery; size: 

1470mmW x 2300mmH 

no.

2A.2.10 25F-D5 Keep existing door refinish w/ wood grains plastic laminate no.

2A.2.11 Hose reel door w/ wood grain plastic laminate no.

2A.2.12 25F-D6 Single leaf timber solid swing door in PL5 wood grains plastic 

laminated finishes, with Vision Panel + Curtain, and "Empty or Occupied" 

Display MT1 bronze color aluminum frame including ironmongery; size: 

870mmW x 2300mmH 

no.

2A.2.13 Any other items the tenderer to specify for the completion of the works 

which are not stated in the schedule of works. 

Sub-Total of Schedule 2A.2 Partitioning Works, Door and Ironmongery:

Tender Addendum No. 1

Schedule of Rate

Schedule 2A
SR/2A/2*


